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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  



 

6 

 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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INVITATION TO BID  
Construction of New Pier 

Invitation to Bid No. 2023-02-052 

 

1. The Philippine National Oil Company, through the 2023 Approved Corporate 

Operating Budget intends to apply the sum of One Billion Four Hundred Ninety Two 

Million Thirty Nine Thousand Thirty Six Pesos and 17/100 (PhP1,492,039,036.17)  
being the Approved Budget for the Contract (ABC) to payments under the contract for 

Construction of New Pier. Bids received in excess of the ABC shall be automatically 

rejected at bid opening. 

 

2. The Philippine National Oil Company, now invites bids for the above Procurement 

Project.  Completion of the Works is required within seven hundred twenty (720) 

calendar days.  Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, 

in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Philippine National Oil 

Company, and inspect the Bidding Documents at the address given below during 

working hours from 8:00 AM to 5:00 PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders starting 

April 20, 2023 from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Seventy Five Thousand Pesos (PhP75,000.00).  The 

Procuring Entity shall allow the bidder to present its proof of payment for the fees in 

person, by facsimile, or through electronic means. 

 

6. The Philippine National Oil Company, will hold a Pre-Bid Conference on April 27, 

2023 (10:30 AM) at the PNOC Bldg. 6, Energy Center, Rizal Drive, Bonifacio Global 

City, Taguig City or through videoconferencing via Zoom which shall be open to 

prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below, on or before June 1, 2023 (10:00 AM). Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  

PHILIPPINE NATIONAL OIL COMPANY 
PNOC Building VI, Energy Center 

Rizal Drive, BGC, Taguig City 
Tel. No.: (02) 8789 – 7662   

www.pnoc.com.ph 
www.philgeps.gov.ph  

 

 

http://www.pnoc.com.ph/
http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
 

 

 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Philippine National Oil Company invites Bids for the 

Construction of New Pier, with Project Identification Number 2023-02-052. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2023 in the 

amount of One Billion Four Hundred Ninety Two Million Thirty Nine Thousand 

Thirty Six and 17/100 Pesos (PhP1,492,039,036.17). 

 

2.2. The source of funding is: 

 

a. GOCC and GFIs, the Corporate Operating Budget. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
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5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

   

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through videoconferencing via 

Zoom as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
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10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
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All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until one hundred twenty (120) calendar 

days from deadline of submission. Any bid not accompanied by an acceptable 

bid security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
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18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

 

The contractor must have completed at least one (1) project in construction/ 
rehabilitation of ports and/or harbor. 
 

7.1 

 

Subcontracting is not allowed. 

10.3 The required PCAB license for this contract is as follows: 
 

At least large B for Port, Harbor, Pier, and Offshore Engineering contractor with 
PCAB License in category AAA. 
 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key 
Personnel 

No. Minimum 
Years of 
Similar 

Experience 
(Same 

Position) 

Minimum 
Years of 

Similar and 
Related 

Experience  

Type of Experience 

Project 
Manager 

1 15 5 A licensed Civil 
Engineer with 
construction 
experience as 
Project Manager in 
Excavation, Port 
Development, and 
Engineering 
Infrastructure. 

Project 
Engineer 

1 10 5 A Civil Engineer 
with construction 
experience as 
Project Engineer in 
Excavation, Port 
Development, and 
Engineering 
Infrastructure.  
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Materials/ 
Quality 
Control 
Engineer 

1   DPWH Accredited 
Material Engineer 
II 

Geodetic 
Engineer 

1 5 3 A licensed 
Geodetic Engineer 
with experience in 
Excavation, Port 
Development, and 
Engineering 
Infrastructure.  

Constructi
on Safety 
and 
Health 
Officer 

Per 
requirement 
on RA11058/ 
DOLE 
Department 
Order 198-18 

5 3 SO2/ SO3/ SO4 per 
requirement on 
RA11058/ DOLE 
Department Order 
198-18 

 

Similar works covers overall work experience in same position for the 
designated position on Construction / Rehabilitation of Port and Harbor.   
 

10.5 The minimum major equipment requirements are the following: 

 

Construction 
Equipment 

Required 
Contractor’s 
Equipment 
Ownership 

Required 
Number of 

Units 

Minimum Capacity 
per Unit 

Crane Barge Owned 1 Non-propelled barge 
DWT-450 Tons with 
mechanically 
operated crane 60T 

Tug Boat Owned 1 550 HP 

Crawler Crane Owned 1 30 Tons 

Crawler Crane Owned 2 40 Tons 

Crawler Crane Owned 1 60 Tons 

Clamshell Owned 2 3.5 cu m 

Drop Hammer  Owned 2 2 Tons 

Diesel Hammer Owned 1 10,500 kg-m 

Backhoe Crawler Owned/ 
Leased 

4 143 HP, 0.75 cu m 

Backhoe Breaker 
Attachment 

Owned/ 
Leased 

2 6 inches ø 
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Pay Loader Owned/ 
Leased 

3 1.5 cu m, 173HP 

Dump Trucks Owned/ 
Leased 

2 20 cu m capacity 

Concrete Pumps 
(Pumpcrete) 
Elephant Type  

Owned/ 
Leased 

1 95 cu m/ hr 

Concrete Vibrator Owned 4 5HP 

Cutting Outfit and 
Accessories  

Owned 2 None 

Lighting System/ 
Tower Lights 

Owned 2 None 

Electric Bar Cutter Owned 4 10mm ø to 50mm ø 

Electric Bar Bender Owned 4 10mm ø to 50mm ø 

Generator Set Owned 4 125kVA 

Portable Concrete 
Breaker 

Owned 4 80 lbs 

Truck Mounted 
Crane 

Owned/ 
Leased 

2 2 to 5 Tons 

Truck Crane, 
Hydraulic Telescopic 
Boom 

Owned/ 
Leased 

2 80 Tons 

Truck Crane, 
Hydraulic Telescopic 
Boom 

Owned/ 
Leased 

2 45 Tons 

Truck Tractor w/ 
Low Bed Trailer 

Owned/ 
Leased 

1 45 Tons 

Driver, Pile Vibratory 
Hydraulic Driven 

Owned/ 
Leased 

2 45,000 kg-m, 
272.22HP 

Vibratory Hammer 
for SPP 

Owned/ 
Leased 

1 Motor Power: 90KW 
Eccentric Moment: 
460 Nm 
Speed of Eccentric 
Swift: 1,050 R/min 
Exciting Vibratory 
Force: 570 KN 
Unloaded Vibratory 
Amplitude: 10.3mm 
Allowable Power of 
Pulling up a pile: 240 
KN 
Power (within 100m): 
250kVA 

Vibratory Plate 
Compactor 

Owned 4 5HP 

Vibratory Roller Owned 3 10MT 
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Water Truck Owned 2 1,000 Gallons 

Welding Machine Owned 8 300-500 Amperes 

Air Compressor Owned 4 250cfm 
 

12 Alternative bids shall not be accepted. 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than PhP29,840,780.72 [two percent (2%) of 

ABC], if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than PhP74,601,951.81 [five percent (5%) of 

ABC] if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. 
20 None   

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

 



 

24 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 
 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 Kindly refer to the Scope of Work/Technical Specifications/Milestones 

4.1 Kindly refer to the Scope of Work/Technical Specifications/Milestones 

6 The site investigation reports are:  

 

Kindly refer to the Scope of Work/Technical Specifications. 

7.2 Fifteen (15) years. 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within thirty (30) calendar days from delivery of 

the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is Seven Thousand Pesos (PhP7,000.00) per day of delay. 

13 The amount of the advance payment shall not exceed 15% of the contract 

amount. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

within thirty (30) calendar days upon acceptance of the Punch List. 

 

The date by which “as built” drawings are required within thirty (30) 

calendar days upon acceptance of the Punch List. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is One 

Million Five Hundred Thousand Pesos (PhP1,500,000.00). 
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Section VI. Specifications 
 

I. SCOPE OF WORK 
 

The contractor shall supply all required labor, tools, materials, equipment, and 
necessary supervision and technical expertise to execute and complete the Construction of 
New Pier (ESB Port Development Option 1 – Scheme B) at PNOC ESB, Mainaga, Mabini, 
Batangas, as follows: 
 

1. Mobilization and Demobilization; 
2. Securing Permits and Clearance from concerned LGUs; 
3. Provide Construction Safety and Health Program; 
4. Construction of Phase II – Marginal Area; 
5. Construction of Phase II – Trapezoidal Main Wharf;  
6. Construction of Phase III Block 1; 
7. Construction of Phase III Block 2; 
8. Construction of Mooring Dolphin; 
9. Construction of Port Drainage System; 
10. Construction of Support Facilities; 
11. Demolition of Existing Marginal Wharf. 

 
II. LABOR REQUIREMENTS 

 
The minimum work experience requirements for key personnel are the following: 

Key Personnel No. Minimum 
Years of 
Similar 

Experience 
(Same 

Position) 

Minimum 
Years of 

Similar and 
Related 

Experience  

Type of Experience 

Project Manager 1 15 5 A licensed Civil Engineer 
with construction 
experience as Project 
Manager in Excavation, 
Port Development, and 
Engineering 
Infrastructure. 

Project Engineer 1 10 5 A Civil Engineer with 
construction 
experience as Project 
Engineer in Excavation, 
Port Development, and 
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Key Personnel No. Minimum 
Years of 
Similar 

Experience 
(Same 

Position) 

Minimum 
Years of 

Similar and 
Related 

Experience  

Type of Experience 

Engineering 
Infrastructure.  

Materials/ Quality 
Control Engineer 

1   DPWH Accredited 
Material Engineer II 

Geodetic Engineer 1 5 3 A licensed Geodetic 
Engineer with 
experience in 
Excavation, Port 
Development, and 
Engineering 
Infrastructure.  

Construction 
Safety and Health 
Officer 

Per 
requirement 
on 
RA11058/ 
DOLE 
Department 
Order 198-
18 

5 3 SO2/ SO3/ SO4 per 
requirement on 
RA11058/ DOLE 
Department Order 198-
18 

 
Similar works covers overall work experiences in same position for the designated position in 
Construction/ Rehabilitation of Port and Harbor.  

 
The contractor’s Project Engineer, Safety Officer, and Foreman must always be 

present on site whenever work is being performed.  
 

III. EQUIPMENT REQUIREMENTS 
 

The contractor shall provide its own construction materials, equipment, and 
transportation, in the performance of the construction described in this Scope of works. 
 
The minimum major equipment requirements are the following: 
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Construction Equipment Required 
Contractor’s 
Equipment 
Ownership 

Required 
Number of 

Units 

Minimum Capacity per 
Unit 

Crane Barge Owned 1 Non-propelled barge 
DWT-450 Tons with 
mechanically operated 
crane 60T 

Tug Boat Owned 1 550 HP 

Crawler Crane Owned 1 30 Tons 

Crawler Crane Owned 2 40 Tons 

Crawler Crane Owned 1 60 Tons 

Clamshell Owned 2 3.5 cu m 

Drop Hammer  Owned 2 2 Tons 

Diesel Hammer Owned 1 10,500 kg-m 

Backhoe Crawler Owned/ Leased 4 143 HP, 0.75 cu m 

Backhoe Breaker 
Attachment 

Owned/ Leased 2 6 inches ø 

Pay Loader Owned/ Leased 3 1.5 cu m, 173HP 

Dump Trucks Owned/ Leased 2 20 cu m capacity 

Concrete Pumps 
(Pumpcrete) Elephant 
Type  

Owned/ Leased 1 95 cu m/ hr 

Concrete Vibrator Owned 4 5HP 

Cutting Outfit and 
Accessories  

Owned 2 None 

Lighting System/ Tower 
Lights 

Owned 2 None 

Electric Bar Cutter Owned 4 10mm ø to 50mm ø 

Electric Bar Bender Owned 4 10mm ø to 50mm ø 

Generator Set Owned 4 125kVA 

Portable Concrete 
Breaker 

Owned 4 80 lbs 

Truck Mounted Crane Owned/ Leased 2 2 to 5 Tons 

Truck Crane, Hydraulic 
Telescopic Boom 

Owned/ Leased 2 80 Tons 

Truck Crane, Hydraulic 
Telescopic Boom 

Owned/ Leased 2 45 Tons 

Truck Tractor w/ Low 
Bed Trailer 

Owned/ Leased 1 45 Tons 

Driver, Pile Vibratory 
Hydraulic Driven 

Owned/ Leased 2 45,000 kg-m, 272.22HP 

Vibratory Hammer for 
SPP 

Owned/ Leased 1 Motor Power: 90KW 
Eccentric Moment: 460 
Nm 



 

31 

 

Construction Equipment Required 
Contractor’s 
Equipment 
Ownership 

Required 
Number of 

Units 

Minimum Capacity per 
Unit 

Speed of Eccentric Swift: 
1,050 R/min 
Exciting Vibratory Force: 
570 KN 
Unloaded Vibratory 
Amplitude: 10.3mm 
Allowable Power of Pulling 
up a pile: 240 KN 
Power (within 100m): 
250kVA 

Vibratory Plate 
Compactor 

Owned 4 5HP 

Vibratory Roller Owned 3 10MT 

Water Truck Owned 2 1,000 Gallons 

Welding Machine Owned 8 300-500 Amperes 

Air Compressor Owned 4 250cfm 

 
IV. TECHNICAL SPECIFICATIONS 

 
The Contractor shall refer to the attached Annex A - Technical Specification Proposed Port 

Development Works Volume I-B Contract Package II (Marginal, Marginal Platform, Main Wharf. 
 
V. BILL OF QUANTITIES 

 
The contractor should refer to Annex B – Bill of Quantities. 

 
VI. DRAWINGS 

 
The contractor should refer to Annex C for the signed and approved Drawings. The 

drawings consist of the following contents: 
 

Item No. SHEET CONTENTS SET NO. SHEET NO. 

1 Cover Sheet   

2 General G  

3 Table of Contents (1/2) 01/09 01/63 

4 Table of Contents (2/2) 01a/09 01a/63 
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Item No. SHEET CONTENTS SET NO. SHEET NO. 

5 Map of the Philippines. Location Map, and Vicinity Map 02/09 02/63 

6 General Notes 03/09 03/63 

7 Legends, Symbols, and Abbreviations 04/09 04/63 

8 Contract Package II General Project Area 05/09 05/63 

9 Port Master Development Plan  06/09 06/63 

10 Contract Package II PNOC-ESB Port Site Development 
Plan 

07/09 07/63 

11 Smallest and Largest Vessel Simulation 08/09 08/63 

12 PNOC – ESB Road Network Plan 09/09 09/63 

13 Survey Works  SU  

14 Topographic Survey Plan  01/02 10/63 

15 Hydrographic Survey Plan  02/02 11/63 

16 Geotechnical Works GE  

17 PNOC – ESB Port General Borehole Location Plan 01/03 12/63 

18 Plan Longitudinal Profile Borehole 1,2,3,4 & 5 02/03 13/63 

19 Plan Longitudinal Profile Borehole 6,7,8,9,10,11, & 12 03/03 14/63 

20 Civil Works CW  

21 Structural Notes  01/34 15/63 

22 Improvement and Expansion of Phase II and Phase III   

23 Phase II General Layout Plan 02/34 16/63 
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Item No. SHEET CONTENTS SET NO. SHEET NO. 

24 Phase II Layout Plan 03/34 17/63 

25 Phase II General Plan and Piling Plan 04/34 18/63 

26 Key Plan, Detail of Channel/ Wale, and Detail of Wale 
Splice 

05/34 19/63 

27 Details of Retaining Wall, Details of Anchor Wall, Detail 
Attachment of Dual Super Cone Fender with Mooring 
Tee-Head, Detail Attachment of Retaining Wall (At Roro 
Ramp), Detail of Wing Wall (Roro) and Details of Fender 
Block 

06/34 20/63 

28 Detail of Tie Rod and Typical Section of Steel Sheet Pile 07/34 21/63 

29 Detail of Concrete Block 08/34 22/63 

30 45° Herringbone Pattern of Interlocking Concrete 
Blocks, Shear Key Details, Detail of Interlocking 
Concrete Block, Typical Cross Section of Interlocking 
Concrete Block Pavement & PCCP and Typical Expansion 
Joint 

09/34 23/63 

31 Standard Portland Cement Concrete and Pavement 
Joint Dowelled 

10/34 24/63 

32 Cross Sections of Backfilling   

33 Cross Sections (STA. 0+225.000 – STA. 0+250.000) 11/34 25/63 

34 Cross Sections (STA. 0+275.000 – STA. 0+300.000) 12/34 26/63 

35 Cross Sections (STA. 0+325.000 – STA. 0+350.000) 13/34 27/63 

36 Construction of Phase II and Phase III   

37 Phase II and Phase III General Layout Plan 14/34 28/63 

38 Phase II and Phase III Layout Plan  15/34 29/63 
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Item No. SHEET CONTENTS SET NO. SHEET NO. 

39 Piling Plan Phase II 16/34 30/63 

40 Piling Plan Phase III – Block I 17/34 31/63 

41 Piling Plan Phase III – Block II 18/34 32/63 

42 Turning Radius for 40ft Container Trailer Truck  19/34 33/63 

43 Phase II and Phase III Elevation Plan 20/34 34/63 

44 Detailed Cross Section of Longitudinal & Transverse 
Beam, Detailed Section of Beam at Phase II & Phase III 
(Block 1) and Detail of Curtain Wall (CW1 & CW2) 

21/34 35/63 

45 Detailed Cross Section of Longitudinal Beam, Detailed 
Cross Section of Transverse Beam and Detail of Curtail 
Wall (CW1 & CW2) 

22/34 36/63 

46 Typical Detail of Mooring & Fender Block at Phase II and 
Phase III – Block 1 

23/34 37/63 

47 Typical Detail  of Mooring & Fender Block  24/34 38/63 

48 Typical Detail of Pile Cap for Batter Piles at 800mmØ SPP 
and Typical Detail of Pile Cap for Vertical Piles at 
800mmØ SPP 

25/34 39/63 

49 Typical Detail of Mooring & Fender Block, Typical Detail 
of Pile Cap for Batter Piles and Typical Detail of Pile Cap 
for Vertical Piles 

26/34 40/63 

50 Typical Section of 800mmØ x 16mm & 13mm Thick 
Tubular Steel Pipes (Wharf) and Weld Preparation 
Dimensions 

27/34 41/63 

51 Typical Section of 700mmØ x 16mm & 13mm Thick 
Tubular Steel Pipes (Wharf) and Weld Preparation 
Dimensions 

28/34 42/63 

52 Construction of Fender System and Bollards   
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Item No. SHEET CONTENTS SET NO. SHEET NO. 

53  Mooring Dolphin Details 29/34 43/63 

54 Detail of Rubber Dock Fender (V-1000H x 1000L) 30/34 44/63 

55 Detail of Dual Super Cone Fender (SCN-860H) 31/34 45/63 

56 Detail of Dual Super Cone Fender (SCN-1400H F-1.2) 32/34 46/63 

57 Foundation Details (1/2) 33/34 47/63 

58 Foundation Details (2/2) 34/34 48/63 

59 Auxiliary   

60 Roadway Lighting Pedestal Cross Section Details, 
Roadway Lighting Pedestal Layout Plan, Handhole 
Details and Lamp Post Grounding Details 

34a/34 48a/63 

61 Details of T-3 and T-4 (On Piles) 34b/34 48b/63 

62 Details of T-1, T-2, and T-5 (On Fill) 34c/34 48c/63 

63 Detail of Duct Bank 34d/34 48d/63 

64 Typical Expansion Joint Details 34e/34 48e/63 

65 Sanitary P  

66 General Water Line Layout 01/06 49/63 

67 PNOC – ESB Port Sewerline General Layout Plan and 
Standard Sewer Manhole Typical Details 

01a/06 49a/63 

68 Typical Trench Details, Horizontal Concrete Thrust 
Blocks, Vertical Concrete Thrust Blocks, Pipe Support 
Detail, Concrete Anchor Block Detail and Proposed Pipe 
Bracket Detail 

02/06 50/63 

69 100mmØ Stand Pipe, Fire Hydrant Installation and Fire 
Hydrant Protection Detail 

02a/06 50a/63 
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Item No. SHEET CONTENTS SET NO. SHEET NO. 

70 Drainage Plan, Detail of Catch Drain Manhole Cover, 
Detail of Catch Drain Manhole, and Detail of Outfall  

03/06 51/63 

71 Elevated Water Tank Details 1/2 04/06 52/63 

72 Elevated Water Tank Details 2/2 04a/06 52a/63 

73 130cum Cistern/ Ground Tank Details 05/06 53/63 

74 Roof Slab, Bottom Slab Details, Sections and Typical 
Opening Detail 

06/06 54/63 

75 Electrical E  

76 General Notes, Legend and Abbreviations 01/09 55/63 

77 Contract Package II Port Electrical Layout 02/09 56/63 

78 Contract Package II Service Electrical Layout 03/09 57/63 

79 Contract Package II General Electrical Layout 04/09 58/63 

80 Contract Package II Port CCTV Layout 05/09 59/63 

81 Lighting Control Panel Details and PNOC Street Lighting 
Details 

06/09 60/63 

82 LCP-PN Main Single Line Diagram and LCp-PN1 Panel 
Details 

07/09 61/63 

83 Bill of Quantities for PNOC Port Lighting System, and 
Voltage Drop Calculations Reference 

08/09 62/63 

84 Load Schedule 09/09 63/63 

 
VII. PROJECT EXECUTION REQUIREMENTS 

 
A. General Conditions 
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1. The contractor is required to inspect and examine the site and the surroundings of 
the proposed project to arrive at an estimate of the labor, materials, and equipment 
necessary to carry out the work. 

2. A joint inspection must be conducted by the Contractor and PNOC Representatives 
on the specific works to be done for the project. 

3. The contractor is required to secure the required surety, performance, and 
guarantee bonds prior to the commencement of work. 

4. The contractor is required to submit the following items subject for approval of 
PNOC prior to commence of the Work: 

a. Construction Methodology; 
b. Inspection and Test Plan; 
c. BOQ with Weighted Percentage; 
d. Manpower Histogram; 
e. Tools and Equipment Histogram; 
f. Quality Control Plans; 
g. Work Schedule and S-Curve; and 
h. Construction Safety and Health Program. 

 
5. The contractor shall secure the following requirements prior to execution of works:  

a. PNOC ESB Work Permit System; and 
b. Safety and Health Orientations of all personnel by PNOC ESB HSSE Officer. 

6. The contractor must conduct proper planning and safety orientation meetings with 
all personnel involved in the work prior to commencement. 

7. The contractor is required to coordinate all activities and work relative to the 
project with the PNOC representative for proper monitoring and coordination. 

8. The contractor shall commence work on the agreed Start Date and shall carry out 
the work in accordance with the program of work submitted by the CONTRACTOR, 
as approved by the PNOC representative, and complete the project by the 
completion date as indicated in the SOW. 

9. The Contractor shall comply with all the Safety and Health, Security and 
Environmental policies and settle corresponding penalty for non-compliance 
pursuant to ESB Operations Guidelines No.21-002 (Refer to Annex D Additional 
References) on top of penalty to be imposed by DOLE. The contractor shall be liable 
for all accident claims and other related claims arising from injuries and damages, 
which may occur in relation to the execution of the project.  

10. The contractor shall hold PNOC and its personnel free from any and all liabilities for 
damages arising from injuries or liabilities to persons or damages to property 
occasioned by any act or omissions of the contractor including any and all expenses 
which may be incurred by PNOC and its personnel in the defense of any claim, 
action or suit. 

11. The cost of any and all rework and/or restoration of damaged properties due to the 
Contractor’s poor workmanship or negligence shall be borne by the contractor.   

12. The Contractor must comply with RA 11058, DOLE DO 198-18, OSHS, and other 
requirements to include, among others, the use of personal protective equipment 
by all workers, installation of safety signage, proper ID; and PNOC ESB’s rules, 
regulations, and penalties on safety, security and environment. 
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13. The work shall be executed in the best and thorough manner throughout the 
project timeline to the satisfaction of PNOC, as represented by its engineers and 
supervisors who will jointly interpret the meaning of the scope of work and its 
conditions and shall have the power to reject any work, method of accomplishing 
every part of work and material used which in their judgment are not fully in 
accordance with the specifications and/or description as provided in the scope of 
work and are deemed to be disadvantageous to PNOC. 

14. The Contractor shall submit to PNOC ESB representative Daily Accomplishment 
Report for construction monitoring purposes. 

15. The Base operations shall be given priority on the phasing of works. The Contractor 
should therefore coordinate with the PNOC ESB representative regarding the 
scheduling and phasing of works so as not to interrupt the Base operations during 
project implementation. 

16. The Contractor shall be liable for all direct and consequential damages arising out 
of any failure to perform the work in accordance with the schedule and with terms 
and conditions of the contract documents. 

17. As built drawings are required to be submitted within thirty (30) calendar days upon 
acceptance of the punch list.  
 

B. Site Possession 
 
1. The CONTRACTOR confirms that he has inspected the site where the work will be 

performed; that he is fully aware of the conditions which might affect the nature, 
extent, and cost of the work required; that PNOC shall in no way be responsible for 
any costs or expenses which may be incurred on account of the failure of the 
CONTRACTOR to make an accurate examination of present and/or assessment of 
future factors that may affect the cost of execution. 

2. The PNOC ESB shall designate a specific area to be used by the CONTRACTOR as a 
temporary facilities/storage area/administration area in connection with the 
project. The designated area of the temporary facility/ temporary storage/ 
administration area will be the Marginal Area and additional 500 square meters 
connecting the marginal area. The Contractor shall install perimeter fence, secure 
the area, and may designate security guard stationed within their assigned area. 
However, barracks/ sleeping quarters are prohibited inside the ESB premises. The 
Contractor may refer to Annex D Additional References for the location of the 
Marginal Area and additional 500 square meters. 

3. The Contractor may tap with the existing electrical power supply and water supply 
of PNOC ESB as long as within the carrying capacity of the existing electrical 
equipment/ deep wells. The consumption will be billed to the Contractor. The 
electrical bill will be based on the monthly BATELEC Billing + 15% Administrative Fee 
(exclusive of VAT) and the water bill will be Php200/MT or Php200/cu m (exclusive 
of VAT).  
 

C. Contract interpretation 
 

The contract documents, specifications and drawings are mutually complimentary.  In 
case of conflict, what is noted in one although not shown in another shall be considered 
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contained in all.  The specifications shall prevail over the drawings.  The documents forming 
the contract shall be interpreted in the following order of priority: 

1. Contract/Construction Agreement 
2. Letter of Acceptance 
3. Contractor’s Bid 
4. Special Conditions of the Contract 
5. Specifications 
6. Drawings 
7. Bill of Quantities 

Any other documents listed in the Special Conditions of the Contracts shall be 
considered as forming part of the Contract. 

The Contractor shall examine all the issued documents relating to the work and must 
have verified all existing conditions at the site.  No consideration will be given for any alleged 
misunderstanding or misinterpretation of the specifications and materials to be used or work 
to be done. 

All works shall be properly coordinated with PNOC ESB. 
 

VIII. ORIGIN OF ASSOCIATED GOODS 
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. The Contractor is 
also encouraged to support local suppliers for the materials to be supplied preferably within 
Batangas Province to help boost the Province’s economy.  

 
 

IX. SUBCONTRACTS 
 

Subcontracting is not allowed for this project.  
 

X. PROJECT DURATION 
 

Work should be completed within seven hundred twenty (720) calendar days reckoned 
from the date of receipt of the Notice to Proceed. The 720 calendar days include the thirty 
(30) rainy/unworkable days with the approval of PNOC ESB management. 

 
NOTE: Delays due to work stoppage (related to contractor’s noncompliance to Safety, 
Health, Security, and Environmental policies of ESB) ordered by PNOC will still be counted 
to the original contract duration; i.e. no suspension of time shall be granted to the 
contractor. 
 

XI. WARRANTY PROVISIONS 
 

The warranty against Structural Defects and Failures shall cover the following periods from 
final acceptance, except those occasioned by force majeure:  

 
b) Permanent Structures: Fifteen (15) years  
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In case of permanent structures, such as buildings of types 4 and 5 as classified under the 
National Building Code of the Philippines and other structures made of steel, iron, or concrete 
which comply with relevant structural codes (e.g., DPWH Standard Specifications), such as, 
but not limited to, steel/ concrete bridges, flyovers, aircraft movement areas, ports, dams, 
tunnels, filtration and treatment plants, sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar permanent structures.   

 
XII. DEFINITION OF SIMILAR PROJECTS 
 

The contractor must have completed at least one (1) project in construction/ 
rehabilitation of ports and/or harbor. 
 
The contractor must be at least large B for Port, Harbor, Pier, and Offshore Engineering 
contractor with PCAB License in category AAA. 

 

 

 

 

For Complete details see attached ANNEX “A” 
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Section VII. Drawings 
 

 

 

 

ANNEX “B” 
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Section VIII. Bill of Quantities 
 

 

 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 
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SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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BILL NO.  
TECHNICAL 
SPECS CODE 

DESCRIPTION UNIT  QTY  UNIT COST 
 TOTAL 
COST  

              

BILL NO. 
1   

GENERAL REQUIREMENTS 

1.01 B.8 Mobilization and Demobilization lot 1.00                                    

1.02 B.7 Provide Construction Safety and Health 
Program in the Execution of the Project 

Month 
24.00                                   

 Subtotal 1  
                                

BILL NO. 
2   

CONSTRUCTION OF PHASE II - MARGINAL AREA (148m x 75m) 

2.01 400 
Supply and delivery of steel pipe piles 
(900mmØ x 13mm thk x 21m A252 
Grade 2) including interlock connectors. 

lm 5,418.00 

    

2.02 400 
b) Application of polyurethane external 
coating including surface preparation of 
SPP 

sq m 10,205.00 
    

2.03 400 
Handle, pitch drive of steel pipe piles 
(900mmØ x 13mm thk x 21m A252 
Grade 2) including interlock connectors. 

lm 5,418.00 

    

2.04 400 Provision for Coring ea 258.00     

2.05 400 Cutting and Disposal of 900mm dia. SPP pcs 258.00     

2.06 1503 (15) 
Supply, fabricate and install steel walling 
including plates, bolts, nuts, washers 
and accessories kg. 27,493.00     

2.07 405 Supply and place sand fill cu m 1,149.00     

2.08 
405 

Supply and place 3,500 psi concrete filler 
for SPP cu m 821.00     

2.09 
404 

Supply and Install RSB for concrete filler 
for SPP kg. 88,788.00     

2.10 
405 

Supply and place 4,000 psi. concrete for 
retaining wall, anchor wall, curb cu m 1,249.00     

2.11 404 Supply and Install RSB for item 2.10 kg. 109,198.00     

2.12 1501 Placing of 50 - 100 kg. core rocks cu m 16,060.00     

2.13a 
1503 

Supply and install tie-rod including 
accessories (70mm dia. x 24m length) set 125.00     

2.13b 
1503 

Supply and install tie-rod including 
accessories (32mm dia. x 18m length) set 12.00     

2.14 
405 

Supply and Install 1300X1300X250mm 
thk . Reinforce Blocks for Bollard Tie Rod set 12.00     

2.15 
312 

Placing and Install of gravel bedding for 
anchor wall cu m 155.00     

2.16 1501 Supply and install geotextile fabric sq m 3,695.00     
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2.17 201 Placing of sand and gravel fill cu m 80,886.00     

2.18 201 Spreading and compact selected fill cu m 21,236.00     

2.19 
311 

Supply, spread and compact aggregate 
base course (200mm thk) cu m 2,220.00     

2.20 
312 

Supply, spread and compact cement 
treated base course (200mm thk) cu m 1,628.00     

2.21 
201 

Supply and spread and grade levelling 
course sand cushion (50mm thk) cu m 407.00     

2.22 
405 

Supply, deliver concrete block (CB-1,CB-
2A,CB-2B,CB-3) cu m 258.00     

2.23 
405 

Installation of concrete blocks (CB-1,CB-
2A,CB-2B,CB-3) cu m 258.00     

2.24 
311 

Construct portland cement concrete 
pavement (300mm thk.) cu m 1,110.00     

2.25 
405 

Construct Paving 
blocks(150x100x200mm) 5000 psi 
including shear key sq m 7,400.00     

2.26 
1503 

Supply and Deliver of Dual Cone SCN 860 
F1.4 pcs 11.00     

2.27 1503 Installation of Dual Cone SCN 860 F1.4 pcs 11.00     

2.28 1503 Supply and Deliver of V1000X1000H RDF pcs 5.00     

2.29 1503 Installation of V1000X1000H RDF pcs 5.00     

2.30 1503 Supply 100 Ton Mooring Tee Head pcs 11.00     

2.31 
1503 

Installation of 100 Ton Mooring Tee 
Head pcs 11.00     

 Subtotal 2  

                               
-    

BILL NO. 
3   

CONSTRUCTION OF PHASE II - TRAPEZOIDAL MAIN WHARF 

3.01 
400 Supply and deliver of steel pipe piles 

(700mmØ x 16mm thk.) lm 3,082.00     

3.02 
400 Supply and deliver of steel pipe piles 

(700mmØ x 13mm thk.) lm 2,628.00     

3.03 
400 Handle, pitch and drive of steel pipe 

piles (700mmØ) lm 5,710.00     

3.04 
400 

Coating for 700mmØ SPP with 
Polyurethane Paint sq m 6,092.00     

3.05 400 Splicing of 700mmØ SPP pcs 155.00     

3.06 400 Cutting and Disposal of 700mm dia. SPP pcs 155.00     

3.07 400 Supply and place sand fill cu m 903.00     

3.08 
400 

Extraction of clogged materials inside 
SPP cu m 239.00     

3.09 
405 

Supply and place 3,500 psi concrete filler 
for SPP cu m 821.00     
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3.10 
1503 

Supply and Install RSB for concrete filler 
for SPP kg. 82,183.00     

3.11 
405 Supply and place 4,000 psi. concrete for 

Superstructure cu m 1,155.00     

3.12 
1503 

Supply and Install RSB for 
Superstructure kg. 55,302.00     

3.13 
1503 

Supply and Deliver of Dual Cone SCN 860 
F1.4 pcs 5.00     

3.14 1503 Installation of Dual Cone SCN 860 F1.4 pcs 5.00     

3.15 1503 Supply 100 Ton Mooring Tee Head pcs 5.00     

3.16 
1503 

Installation of 100 Ton Mooring Tee 
Head pcs 5.00     

 Subtotal 3  

                               
-    

BILL NO. 
4   

CONSTRUCTION OF PHASE III BLOCK 1 

4.01 
400 Supply and deliver of steel pipe piles 

(700mmØ x 16mm thk.) lm 2,525.00     

4.02 
400 Supply and deliver of steel pipe piles 

(700mmØ x 13mm thk.) lm 2,192.00     

4.03 
400 Handle, pitch and drive of steel pipe 

piles (700mmØ) lm 4,717.00     

4.04 
400 

Coating for 700mmØ SPP with 
Polyurethane Paint sq m 5,670.00     

4.05 400 Splicing of 700mmØ SPP pcs 131.00     

4.06 400 Cutting and Disposal of 700mm dia. SPP pcs 131.00     

4.07 
400 

Extraction of clogged materials inside 
SPP cu m 222.00     

4.08 405 Supply and place sand fill cu m 730.00     

4.09 
405 

Supply and place 3,500 psi concrete filler 
for SPP cu m 318.00     

4.10 
1503 

Supply and Install RSB for concrete filler 
for SPP kg 46,739.00     

4.11 
405 Supply and place 4,000 psi. concrete for 

Superstructure cu m 1,111.00     

4.12 
1503 

Supply and Install RSB for 
Superstructure kg 209,401.00     

4.13 
1503 

Supply and Deliver of Dual Cone SCN 860 
F1.4 pcs 3.00     

4.14 1503 Installation of Dual Cone SCN 860 F1.4 pcs 3.00     

4.15 1503 Supply 100 Ton Mooring Tee Head pcs 3.00     

4.16 
1503 

Installation of 100 Ton Mooring Tee 
Head pcs 3.00     

4.17 1503 Supply and deliver SCN 1400 F1.2 pcs 6.00     

4.18 1503 Installation of SCN 1400 F1.2 pcs 6.00     

4.19 1503 Supply 150 Ton Mooring Tee Head pcs 6.00     
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4.20 
1503.00 

Installation of 150 Ton Mooring Tee 
Head pcs 6.00     

 Subtotal 4  

                               
-    

BILL NO. 
5   

CONSTRUCTION OF PHASE III BLOCK 2 

5.01 
400 Supply and deliver of steel pipe piles 

(800mmØ x 16mm thk.) lm 5,289.00     

5.02 
400 Supply and deliver of steel pipe piles 

(800mmØ x 13mm thk.) lm 4,174.00     

5.03 
400 Handle, pitch and drive of steel pipe 

piles (800mmØ) lm 9,463.00     

5.04 
400 

Coating for 800mmØ SPP with 
Polyurethane Paint sq m 11,994.00     

5.05 400 Splicing of 800mmØ SPP pcs 227.00     

5.06 400 Cutting and Disposal of 700mm dia. SPP pcs 227.00     

5.07 405 Supply and place sand fill cu m 457.00     

5.08 
400 

Extraction of clogged materials inside 
SPP cu m 2,153.00     

5.09 
405 

Supply and place 3,500 psi concrete filler 
for SPP cu m 719.00     

5.10 
1503.00 

Supply and Install RSB for concrete filler 
for SPP kg 103,563.00     

5.11 
405 Supply and place 4,000 psi. concrete for 

Superstructure cu m 2,028.00     

5.12 
1503 

Supply and Install RSB for 
Superstructure kg 386,128.00     

5.13 1503 Supply and deliver SCN 1400 F1.2 pcs 9.00     

5.14 1503 Installation of SCN 1400 F1.2 pcs 9.00     

5.15 1503 Supply 150 Ton Mooring Tee Head pcs 9.00     

5.16 
1503 

Installation of 150 Ton Mooring Tee 
Head pcs 9.00     

 Subtotal 5  

                               
-    

BILL NO. 
6   

CONSTRUCTION OF MOORING DOLPHIN 

6.01 400 
Supply and deliver of steel pipe piles 
(800mmØ x 13mm thk.) lm 333.00     

6.02 400 
Handle, pitch and drive of steel pipe 
piles (800mmØ) lm 333.00     

6.03 400 
Coating for 800mmØ SPP with 
Polyurethane Paint m2 385.00     

6.04 400 Splicing of 800mmØ SPP pcs 9.00     

6.05 400 Cutting and Disposal of 700mm dia. SPP pcs 9.00     
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6.06 400 
Extraction of clogged materials inside 
SPP m3 16.00     

6.07 405 Supply and place sand fill m3 86.00     

6.08 405 
Supply and place 3,500 psi concrete filler 
for SPP m3 23.00     

6.09 1503 
Supply and Install RSB for concrete filler 
for SPP kg. 4,107.00     

6.10 405.00 
Supply and place 4,000 psi. concrete for 
Superstructure m3 81.00     

6.11 1503 
Supply and Install RSB for 
Superstructure kg. 2,685.00     

6.12 1503 Supply 150 Ton Mooring Tee Head pcs 1.00     

6.13 1503 
Installation of 150 Ton Mooring Tee 
Head pcs 1.00     

 Subtotal 6  

                               
-    

BILL NO. 
7   PORT DRAINAGE SYSTEM         

7.01 

See Annex D 
Additional 
References Port Drainage System LS 1.00     

BILL NO. 
8   SUPPORT FACILITIES        

8.01   Water Lines        

8.01.1   PVC Pipe, 100mm dia. (100 psi.) lm 940.00     

8.01.2   Steel Pipe, 100mm dia. (CL/CC) lm 247.00     

8.01.3   
Cast Iron Pipe, 100mm dia. Including 
fittings lm 389.00     

8.01.4   100 mm Ø CLCC Pipe Bracket pcs. 130.00     

8.01.5   100mmØ CI Tee pcs. 8.00     

8.01.6   100mmØ 90º PVC Bend pcs. 2.00     

8.01.7   100mmØ 45º PVC Bend pcs. 4.00     

8.01.8   100mmØ 22º PVC Bend pcs. 1.00     

8.01.9   100 x 50 mm Reducer (CI) pcs. 3.00     

8.01.10   100 x 75 mm Reducer (CI) pcs. 1.00     

8.01.11   100mmØ Endcap/Plug (CI) pcs. 7.00     

8.01.12   75mmØ Endcap/Plug (CI) pcs. 1.00     

8.01.13   50mmØ Endcap/Plug (CI) pcs. 2.00     

8.01.14   Gate Valve (100mmØ) pcs. 14.00     

8.01.15   Gate Valve (75mmØ) pc. 1.00     

8.01.16   Gate Valve (50mmØ) pc. 1.00     

8.01.17   Blow-Off Valve (100mmØ) each 1.00     

8.01.18   
Fire Hydrant, Commercial Type 
(100mmØ) each 3.00     
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8.01.19   (100mmØ) each 4.00     

8.01.20   Service Connection (50mm) each 8.00     

8.01.21   
Proposed Elevated Water Tank (25 
cu.m.) lot 1.00     

8.01.22   Proposed Sump Tank (130 cu.m.) lot 1.00     

8.01.23   
Transfer Pump, 1 HP (15.75 gpm x 
78.72ft) lot 1.00     

8.01.24 

See Annex D 
Additional 
References Sewerage Line (Including STP, 45 CMD) lot 1.00     

              

8.02   Electrical Works          

8.02.1   

Supply and Install Complete New 
Lighting Control Panel "LCP-PN1" NEMA 
4X ENCLOSURE PAD MOUNTED set 1.00     

    MAIN 150AT/ 225AF, 3 PSN, MCCB        

    BRS. 20-30AT/ 50AF, 3 PSN, MCCB        

8.02.02   
Supply and Install Complete Lighting 
Pole for the Main Alignment        

8.02.2.1   
12M LAMP POST- SINGLE ARM HOT DIP 
GALVANIZED set 67.00     

8.02.2.2   12M HIGH MAST - HOT DIP GALVANIZED set 6.00     

8.02.2.3   
Supply and Install Complete, Lighting 
Pole Foundation. set 73.00     

8.02.2.4   High Mast Steel Ladder set 6.00     

8.02.03   
Supply and Install Complete Lighting 
Luminaire Light Emitting Diode LED        

8.02.3.1   
ROADWAY LUMINAIRE 150W LED, 230 
VOLTS set 67.00     

8.02.3.2   264W LED FLOODLIGHT set 16.00     

8.02.04   
Supply and Install Complete Wires and 
Cables for the Main Alignmnet        

8.02.4.1   3.5mm2 THNN, 600V lm 5,148.00     

8.02.4.2   5.5mm2 THNN, 600V lm 7,315.00     

8.02.4.3   8mm2 THNN, 600V lm 24,145.00     

8.02.4.4   14mm2 THNN, 600V lm 6,798.00     

8.02.4.5   38mm2 THNN, 600V lm 594.00     

8.02.05   
Supply and Install Complete PVC Conduit 
for the Main Alignmnet        

8.02.5.1   25mmØ PVC lm 390.00     

8.02.5.2   50mmØ IMC lm 6.00     

8.02.5.3   50mmØ PVC lm 31,648.00     
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8.02.06   

CONCRETE MANHOLE COMPLETE WITH 
PULLING IRON, CABLE TRAY, & GROUND 
ROD set 22.00     

8.02.07   

GENERATOR SET 250KVA, 400/230V, 
3PSN, 60Hz., 1800 RPM, DIESEL ENGINE 
DRIVEN, SOUNDPROOF TYPE. set 1.00     

8.02.08   
MANUAL TRANSFER WITCH, 150AMP, 
3PSN, WIITH MECHANICAL INTERLOCK set 1.00     

8.02.09   CCTV CONSOLE APARATUS 16 CHANNEL set 1.00     

8.02.10   CCTV CAMERA set 16.00     

8.02.11   CCTV CABLE & BRACKET LS 1.00     

8.02.12   CCTV HANDHOLE set 11.00     

8.02.13   
CCTV POLE STAND 6 METER WITH CAM 
SUPPORT. set 8.00     

8.02.14   

Supply and Install complete Grounding 
System for the Roadway & Flood 
Lighting of Port & Alignment        

8.02.14.1   
Air Terminal Lightning Arrester 16mm 
dia., x 600mm Long Copper Arrester set 8.00     

8.02.14.2   30mm2 THNN, 600V lm 132.00     

8.02.14.3   14mm2 TW Green Insulator lm 415.00     

8.02.14.4   
20mmØ x 3000mm long Copperclad 
Ground rod pcs. 83.00     

8.02.14.5   Exothermic Weld set 120.00     

8.02.15   
Upgrading of Service Entrance 
Equipment        

8.02.15.1   Conduit 4" dia. PVC lm 990.00     

8.02.15.2   Manhole pcs. 6.00     

8.02.15.3   Cable 300 mm dia. lm 3,780.00     

8.02.15.4   Neutral Cable 60 mm lm 1,080.00     

8.02.15.5   Air Circuit Breaker 1,400 amp. Trip pcs. 2.00     

8.02.16   Miscellaneous for Materials LS 1.00     

Subtotal 8   

              

9.01   Demolition of Existing Marginal Wharf sq m 2,910.00     

              

Grand Total (1+2+3+4+5+6+7+8+9) inclusive of 12% VAT and Other Applicable Taxes               PhP    

 

 

   ______________________________________________ 
(Signature over Printed name) 
Authorized Representative 
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

  

Technical Documents 

⬜ (b)       Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (c)      Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules;  

 

The statement of the Bidder’s SLCC shall be supported by the Notice 

of Award and/or Notice to Proceed, Project Owner’s Certificate of Final 

Acceptance issued by the Owner other than the Contractor or the 

Constructors Performance Evaluation System (CPES) Final Rating, 

which must be at least satisfactory. In case of contracts with the private 

sector, an equivalent document shall be submitted;  and  

 

⬜ (d)      PCAB License (Special PCAB License in case of Joint Ventures);  

and registration for the type and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

 



 

53 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j)    Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k)    Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l)  Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipmentt 

rentals used in coming up with the Bid; and 

⬜ (m)   Cash Flow by Quarter. 
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Section VIII. Bidding Forms 
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Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

BID FORM 

Date : _________________ 

                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

 

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 

acknowledged, we, the undersigned, declare that: 

 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 

for the Procurement Project: [insert name of contract]; 

 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 

d. The discounts offered and the methodology for their application are: [insert 

information]; 

 

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in 

the detailed estimates, 

 

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount 

of  [insert percentage amount] percent of the Contract Price for the due 

performance of the Contract, or a Performance Securing Declaration in lieu of the 

the allowable forms of Performance Security, subject to the terms and conditions of 

issued GPPB guidelines1 for this purpose;  

 

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 

 

i. We understand that this Bid, together with your written acceptance thereof included 

                                                 

1
 currently based on GPPB Resolution No. 09-2020 
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in your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and 

 

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

 

k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the [Name of Project] of the [Name of the Procuring 

Entity]. 

 

l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________ 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

 

  

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 

  

To: [Insert name and address of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration. 

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 

of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 

6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting 

to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 

 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].                   

 

                                 
[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of[month] [year]at[place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 
card used], with his/her photograph and signature appearing thereon, with no.________ issued 

on ____ at ______. 

 

Witness my hand and seal this ___ day of [month] [year]. 

 

 

 

 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _______________ 

Notary Public for _______ until __________  
Roll of Attorneys No. __________________ 

PTR No. ______ [date issued], [place issued]  
IBP No. ______  [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 

Page No. _____  
Book No. _____ 

Series of _____ 
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Performance Securing Declaration (Revised) 
[if used as an alternative performance security but it is not required to be submitted with the Bid, as it shall 

be submitted within ten (10) days after receiving the Notice of Award] 

_________________________________________________________________________ 

 

 

REPUBLIC OF THE PHILIPPINES) 

CITY OF _____________________ ) S.S. 

 

 

PERFORMANCE SECURING DECLARATION 

 

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 

To: [Insert name and address of the Procuring Entity] 

 

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, to guarantee the faithful 

performance by the supplier/distributor/manufacturer/contractor/consultant of its 

obligations under the Contract, I/we shall submit a Performance Securing Declaration 

within a maximum period of ten (10) calendar days from the receipt of the Notice of 

Award prior to the signing of the Contract. 

 

2. I/We accept that: I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of one (1) year for the first 

offense, or two (2) years for the second offense, upon receipt of your Blacklisting 

Order if I/We have violated my/our obligations under the Contract;  

 

3. I/We understand that this Performance Securing Declaration shall cease to be valid 

upon: 

 

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to 

the following conditions: 

i. Procuring Entity has no claims filed against the contract awardee; 

ii. It has no claims for labor and materials filed against the contractor; and 

iii. Other terms of the contract; or 

 

b. replacement by the winning bidder of the submitted PSD with a performance 

security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR 

of RA No. 9184 as required by the end-user. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution]. 

 

[Insert NAME OF BIDDER OR ITS 

AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with 

no.________ issued on ____ at ______. 

 

Witness my hand and seal this ___ day of [month] [year]. 

 

 

 

 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _______________ 

Notary Public for _______ until __________  
Roll of Attorneys No. __________________ 

PTR No. ______ [date issued], [place issued]  
IBP No. ______  [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 

Page No. _____  
Book No. _____ 

Series of _____ 
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Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 
I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 

of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 

Resolution, or Special Power of Attorney, whichever is applicable;)]; 

  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting rules 

have been recognized by the Government Procurement Policy Board, by itself or by 

relation, membership, association, affiliation, or controlling interest with another 

blacklisted person or entity as defined and provided for in the Uniform Guidelines on 

Blacklisting; 
  

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct; 

  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree; 
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[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 

c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 

  

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 

or representative of the government in relation to any procurement project or activity. 

 

10. [Name of Bidder] hereby assigns the following contact number/s and e-mail address/es 

as the official telephone/fax number and contact reference of the company where the 

PROCURING ENTITY notices may be transmitted. 

 

Telephone No/s. : ____________________________________________ 

Fax No/s.  : ____________________________________________ 

E-mail Add/s.  : ____________________________________________ 

  
It is understood that notices/s transmitted in the above-stated telephone/fax numbers and/or 
e-mail address/es are deemed received as of its transmittal and the reckoning period for the 

reglementary periods stated in the bidding documents and the revised Implementing Rules 
and Regulations of Republic Act No. 9184 shall commence from receipt thereof. 

 

11. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with 

unfaithfulness or abuse of confidence through misappropriating or converting any 

payment received by a person or entity under an obligation involving the duty to 

deliver certain goods or services, to the prejudice of the public and the government of 

the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 

Revised Penal Code. 

 



 

63 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with 

no.________ issued on ____ at ______. 

 

Witness my hand and seal this ___ day of [month] [year]. 

 

 

 

 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _______________ 

Notary Public for _______ until __________  
Roll of Attorneys No. __________________ 

PTR No. ______ [date issued], [place issued]  
IBP No. ______  [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 

Page No. _____  
Book No. _____ 

Series of _____ 
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NET FINANCIAL CONTRACTING CAPACITY 

         

         

         

Current Assets           

         

Less: Current Liabilities          

         

Total            

     

15 
 

Multiply by K     

         

Total            

         

Less: Value of All On-going Contracts        

         

         

Net Financial Contracting Capacity        

         

         

                 
Net Financial Contracting Capacity (NFCC)     

         

NFCC = at least equal to the Approved Budget     

         

            = [(current assets - current liabilities) (K) - (value of all outstanding works 

                
or projects under on-going contracts, including awarded 
contracts yet to started 

        

         

         

         

Name of Company:           

         

Authorized Representative:          

    signature over printed name  
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STATEMENT OF ALL: (i) ONGOING CONTRACTS (GOVERNMENT AND PRIVATE) AND; (ii) 

AWARDED BUT NOT YET STARTED CONTRACTS 

 

 

 

 

This is to certify that                      (Bidder)                      has the following ongoing and awarded but not yet started contracts: 

 

 Date 
Contracting 

     
Nature of Amount of Contract Value of 

Outstanding 

Works 

 
 

 

of the 
  

Name of Contract 
 

 

 Party 
  Contract Contract Duration 

 
 

Contract 
      

 

            
 

              
 

               
 

               
 

               
 

               
 

               
 

               
 

               
 

               
 

               
 

Name and Signature of Authorized Representative Date 

 

*Instructions: 

 
a) State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project called for 
bidding) as of DEADLINE OF SUBMISSION OF BIDS.  
b) If there is no ongoing contract including awarded but not yet started as of the aforementioned period, state none or equivalent term.  
c) The total amount of the ongoing and awarded but not yet started contracts should be consistent with those used in the Net Financial Contracting Capacity (NFCC) in 
case an NFCC is submitted as an eligibility document.  
d) “Name of Contract”. Indicate here the Nature/ Scope of the Contract for easier tracking of the entries/ representations. Example: “Construction of Ports, 

Harbor, etc.” 
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID 

 

 

This is to certify that                      (Bidder)                      has completed the below-listed contract prior to the deadline of submission and opening 

of bids. 

 

 
Date 

          Issuance Date 
 

 

Contracting 
     

Nature of Amount of Contract of Certification 
 

 of the 
  Name of Contract  

 Party 
  Contract Contract Duration Satisfactory  

 

Contract 
     

 

           Service  

            
 

             
 

             
 

             
 

             
 

             
 

   

 

         _____________ 
 

Name and Signature of Authorized Representative     Date 
 
 
 

*Notes: 

 

a) Cut-off date as of DEADLINE OF SUBMISSION OF BIDS.  
b) “Name of Contract”. Indicate here the Nature/ Scope of the Contract for the Procuring Entity to determine the relevance of the entry with the Procurement at 

hand. Example: “Construction of Ports, Harbor, etc.” 
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Format of Curriculum Vitae (CV) for Proposed Professional Staff 
Proposed Position 

 
 

Personal Information 

Name of Staff 

 
 

Address 
 

 

Contact No. Email Address 

Date of Birth 
 

Citizenship 
 

 

Civil Status 

Project Experience (start from the current employment, add rows if necessary) 
Similar and Related to the Project 

EMPLOYER 
(AGENCY / 

COMPANY NAME) 
(Write in Full) 

CLIENT 
(COMPANY 

NAME) 
(Write in Full) 

PROJECT 

TITLE 
With Brief 

Project 
Description 

(Write in Full) 

PROJECT 

DURATION 
(MM/DD/YYYY) 

POSITION 

TITLE 
(Write in Full) 

DETAILED 

JOB 
DESCRIPTION 

START END 

       

       

       

Relevant Training (start from the most recent, add rows if necessary) 
 

Course Title 
Inclusive Dates  

Location 
No. of 
Hours 

Conducted / 
Sponsored by From To 

 

 

     

 

 

     

 
 

     

 

 

     

 

 

     

Education (start from the most recent, add rows if necessary) 
 

School 

Inclusive Dates Degree Course 

(Indicate if Completed) 

Scholarships / 

Academic Honors 

Received 
From To 
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Technical Expertise 

 
Database 

 

 

Operating Systems 

 

 
Application Software 

 

Professional Licenses, Certificates, Other Credentials 

 
Title 

 
Date Received 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

Certification: 

 

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly 

describe me, my qualifications, and my experience. 

 

 Date:    
[Printed Name and Signature of staff member] MM/DD/YYYY 

 
 

 

CERTIFIED CORRECT: 

 

 

 Date:    
[Printed Name and Signature of authorized representative of the firm] MM/DD/YYYY 
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Statement of Availability of Equipment 
 
 
 
(Date of Issuance) 
 
 
 

Attention : The Chairperson 
 Bids and Awards Committee 
 
 

Dear Sir / Madame: 
 

In compliance with the requirements of the Philippine National Oil Company (PNOC) BAC for 
the bidding of the Energy Supply Base Port Development, we certify the availability of 
equipment that __(Name of the Bidder)__   owns, has under lease, and/or has under purchase 
agreements, that may be used for the construction contracts. 
 
Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, 
has under lease, and/or has under purchase agreements, that may be used for the 
construction contracts. 
 

Very truly yours, 
 
 

(Name of Representative) 
(Position) 
(Name of Bidder) 
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