

**SUPPLEMENTAL BID BULLETIN NO. 1
(NOTICE OF POSTPONEMENT)**

Project Title : Upgrading of Air Handling Units (AHUs) at PNOB Bldg. 6

ITB No. : 2024-07-091

Notice is hereby issued postponing the scheduled Pre-bid Conference due to the suspension of work in government offices because of the typhoon. In view of this postponement, all concerned parties are hereby advised of the following revised schedule of activities:

Activity	From	To
Pre-bid Conference	July 25, 2024 (9:30 AM)	July 26, 2024 (9:30 AM)
Deadline for Submission of Bids	August 6, 2024 (10:00 AM)	August 8, 2024 (10:00 AM)
Opening of Bids	August 6, 2024 (11:00 AM)	August 8, 2024 (11:00 AM)

For guidance and information of all concerned.

Issued this 25th of July 2024.

(Originally Signed)

Atty. JOSEPHINE CASSANDRA J. CUI

Chairperson

Bids and Awards Committee

MAIN OFFICE

PNOB Building 6, Energy Center
Rizal Drive, Bonifacio Global City
Taguig, Philippines 1634
(+632) 8789 7662
www.pnoc.com.ph

INDUSTRIAL PARK

Barangay Batangas Dos, Mariveles
Bataan, Philippines 2105
(+6347) 244 5884 and 86
industrialpark@pnoc.com.ph

ENERGY SUPPLY BASE

Barangay Mainaga, Mabini
Batangas, Philippines 4202
+63 917 515 4036
energysupplybase@pnoc.com.ph