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Glossary of Acronyms, Terms, and 

Abbreviations 
 

 

ABC – Approved Budget for the Contract.   

 

BAC – Bids and Awards Committee. 

 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

 

BIR – Bureau of Internal Revenue. 

 

BSP – Bangko Sentral ng Pilipinas.  

 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

 

CDA - Cooperative Development Authority. 

 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

 

CIF – Cost Insurance and Freight. 

 

CIP – Carriage and Insurance Paid. 

 

CPI – Consumer Price Index. 

 

DDP – Refers to the quoted price of the Goods, which means “delivered duty paid.” 
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DTI – Department of Trade and Industry. 

 

EXW – Ex works. 

 

FCA – “Free Carrier” shipping point. 

 

FOB – “Free on Board” shipping point. 

 

Foreign-funded Procurement or Foreign-Assisted Project– Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

Framework Agreement – Refers to a written agreement between a procuring entity and a 

supplier or service provider that identifies the terms and conditions, under which specific 

purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is in 

the nature of an option contract between the procuring entity and the bidder(s) granting the 

procuring entity the option to either place an order for any of the goods or services identified 

in the Framework Agreement List or not buy at all, within a minimum period of one (1) year 

to a maximum period of three (3) years. (GPPB Resolution No. 27-2019) 

GFI – Government Financial Institution.   

 

GOCC – Government-owned and/or –controlled corporation. 

 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

 

GOP – Government of the Philippines. 

 

GPPB  –  Government Procurement Policy Board. 

 

INCOTERMS – International Commercial Terms. 

 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 
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LGUs – Local Government Units.  

 

NFCC – Net Financial Contracting Capacity. 

 

NGA – National Government Agency. 

 

PhilGEPS - Philippine Government Electronic Procurement System.  

 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, detailed, 

and scheduled in the Project Procurement Management Plan prepared by the agency which 

shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 

06-2019 dated 17 July 2019) 

 

PSA – Philippine Statistics Authority.  

 

SEC – Securities and Exchange Commission. 

 

SLCC – Single Largest Completed Contract. 

 

Supplier – refers to a citizen, or any corporate body or commercial company duly organized 

and registered under the laws where it is established, habitually established in business and 

engaged in the manufacture or sale of the merchandise or performance of the general services 

covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier 

as used in these Bidding Documents may likewise refer to a distributor, manufacturer, 

contractor, or consultant.  

 

UN – United Nations.
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Section I. Invitation to Bid 
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PHILIPPINE NATIONAL OIL COMPANY 
                       PNOC Building 6, Energy Center 
                          Rizal Drive, BGC, Taguig City 

                                Tel No.: 8789-7662 
                www.pnoc.com.ph, www.philgeps.gov.ph  

 

INVITATION TO BID 
  

Supply, Delivery, Installation, Testing and Commissioning of 25kWp 

Solar PV Rooftop System in Carmona Water District Admin Building 
 

Invitation to Bid No. 2024-10-163 

 
1. Philippine National Oil Company (PNOC), through the 2024 Approved 

Corporate Operating Budget, intends to apply the sum of One Million Three 
Hundred Fifty Thousand Pesos (PhP 1,350,000.00) being the Approve 

Budget for the Contract (ABC) to payments under the contract for Supply, 
Delivery, Installation, Testing and Commissioning of 25kWp Solar 
PV Rooftop System Carmona Water District Admin Building with 

identification number 2024-10-163. Bids received in excess of the ABC shall 
be automatically rejected at bid opening. 

 
2. The PNOC now invites bids for the above Procurement Project. Delivery of 

Goods and Services is required within and completion of the project as shown 

in Section VI. Schedule of Requirements. Bidders should have completed, 
within five (5) years from the date of submission and receipt of bids, a 

contract similar to the project. The description of an eligible bidder is 
contained in the Bidding Documents, particularly, in Section II. (Instructions 
to Bidders). 

 
3. Bidding will be conducted through open competitive bidding procedures using 

a non-discretionary “pass/fail” criterion as specified in the 2016 Revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184, 
otherwise known as the “Government Procurement Reform Act”. 

 
Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or 

organizations with at least sixty percent (60%) interest or outstanding capital 
stock belonging to citizens of the Philippines, and to citizens or organizations 
of a country the laws or regulations of which grant similar rights or privileges 

to Filipino citizens, pursuant to RA 5183.  
 

4. Interested bidders may obtain further information from the PNOC-
Procurement Management Division and inspect the Bidding Documents at the 
address given below during working hours from 8:00 AM to 5:00 PM. 

 
5. A complete set of Bidding Documents may be acquired by interested Bidders 

on October 18, 2024 from the given address below and upon payment of a 
non-refundable fee amounting to One Thousand Three Hundred Fifty 

Pesos (PhP 1,350.00).  The procuring entity shall allow the bidder to 
present its proof of payment for the fees in person, by facsimile, or through 
electronic means. 

 

http://www.pnoc.com.ph/
http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

 The Procuring Entity, PNOC, wishes to receive Bids for the Supply, 
Delivery, Installation, Testing and Commissioning of 25kWp Solar 

PV Rooftop System in Carmona Water District Admin Building, with 
identification number 2024-10-163. 
 

The Procurement Project, Supply, Delivery, Installation, Testing and 
Commissioning of 25kWp Solar PV Rooftop System in Carmona 

Water District Admin Building for PNOC is composed of One (1) Lot, 
the details of which are described in Section VII (Technical Specifications). 
 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2024 
Approved Corporate Operating Budget in the amount of One Million 
Three Hundred Fifty Thousand Pesos (PhP5,690,000.00) 

 
2.2. The source of funding is the Approved Corporate Operating Budget. 

 
3. Bidding Requirements 

 
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manuals 

and associated policies, rules and regulations as the primary source thereof, 
while the herein clauses shall serve as the secondary source thereof.   

 
Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or IB by the BAC 

through the issuance of a supplemental or bid bulletin.  
   

The Bidder, by the act of submitting its Bid, shall be deemed to have verified 
and accepted the general requirements of this Project, including other 
factors that may affect the cost, duration and execution or implementation 

of the contract, project, or work and examine all instructions, forms, terms, 
and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, and Coercive Practices 
 

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the 
highest standard of ethics during the procurement and execution of the 

contract.  They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing 

for the Project.  
 

5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially 

capable will be evaluated. 
 

5.2. [Select one, delete other/s] 
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a. Foreign ownership exceeding those allowed under the rules may 

participate pursuant to: 
 

i. When a Treaty or International or Executive Agreement 
as provided in Section 4 of the RA No. 9184 and its 2016 
revised IRR allow foreign bidders to participate; 

 
ii. Citizens, corporations, or associations of a country, 

included in the list issued by the GPPB, the laws or 
regulations of which grant reciprocal rights or privileges 
to citizens, corporations, or associations of the 

Philippines; 
 

iii. When the Goods sought to be procured are not available 
from local suppliers; or 

 

iv. When there is a need to prevent situations that defeat 
competition or restrain trade. 

 
b. Foreign ownership limited to those allowed under the rules may 

participate in this Project.  
 

5.3. Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, 

the Bidder shall have an SLCC that is at least one (1) contract similar 
to the Project the value of which, adjusted to current prices using the 

PSA’s CPI, must be at least equivalent to:  
 

a. For the procurement of Non-expendable Supplies and Services: 

The Bidder must have completed a single contract that is similar 
to this Project, equivalent to at least fifty percent (50%) of the 

ABC. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 

23.4.1 of the 2016 IRR of RA No. 9184.   
 

6. Origin of Goods 
 

There is no restriction on the origin of goods other than those prohibited by 

a decision of the UN Security Council taken under Chapter VII of the Charter 
of the UN, subject to Domestic Preference requirements under ITB Clause 

18. 
 
7. Subcontracts 

 
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by the Procuring Entity as stated herein, but in no case more 
than twenty percent (20%) of the Project. 
 

The Procuring Entity has prescribed that subcontracting is not 
allowed. 
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8. Pre-Bid Conference 
 

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 

videoconferencing/webcasting as indicated in paragraph 6 of the IB. 
 
9. Clarification and Amendment of Bidding Documents 

 
Prospective bidders may request for clarification on and/or interpretation of 

any part of the Bidding Documents.  Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through 
electronic mail indicated in the IB, at least ten (10) calendar days before 

the deadline set for the submission and receipt of Bids. 
 

10. Documents comprising the Bid: Eligibility and Technical Components 
 

10.1. The first envelope shall contain the eligibility and technical documents 

of the Bid as specified in Section VIII (Checklist of Technical and 
Financial Documents).  

 
10.2. The Bidder’s SLCC as indicated in ITB Clause 5.3 should have been 

completed within five (5) years prior to the deadline for the 
submission and receipt of bids. 

 

10.3. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 

than English, it must be accompanied by a translation in English, 
which shall be authenticated by the appropriate Philippine foreign 
service establishment, post, or the equivalent office having 

jurisdiction over the foreign bidder’s affairs in the Philippines. Similar 
to the required authentication above, for Contracting Parties to the 

Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 

purposes of interpretation of the bid. 
 

11. Documents comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the 

Bid as specified in Section VIII (Checklist of Technical and 
Financial Documents).  

 
11.2. If the Bidder claims preference as a Domestic Bidder or Domestic 

Entity, a certification issued by DTI shall be provided by the Bidder 

in accordance with Section 43.1.3 of the 2016 revised IRR of RA No. 
9184. 

 
11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall 

not be accepted. 
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11.4. For Foreign-funded Procurement, a ceiling may be applied to bid 
prices provided the conditions are met under Section 31.2 of the 

2016 revised IRR of RA No. 9184. 
 

12. Bid Prices 
 

12.1. Prices indicated on the Price Schedule shall be entered separately in 

the following manner: 
 

a. For Goods offered from within the Procuring Entity’s country: 
 

i. The price of the Goods quoted EXW (ex-works, ex-

factory, ex-warehouse, ex-showroom, or off-the-shelf, as 
applicable); 

 
ii. The cost of all customs duties and sales and other taxes 

already paid or payable; 

 
iii. The cost of transportation, insurance, and other costs 

incidental to delivery of the Goods to their final 
destination; and  

 
iv. The price of other (incidental) services, if any, listed in e. 

 

b. For Goods offered from abroad: 
 

i. Unless otherwise stated in the BDS, the price of the 
Goods shall be quoted delivered duty paid (DDP) with the 
place of destination in the Philippines as specified in the 

BDS.  In quoting the price, the Bidder shall be free to use 
transportation through carriers registered in any eligible 

country.  Similarly, the Bidder may obtain insurance 
services from any eligible source country. 
 

ii. The price of other (incidental) services, if any, as listed in 
Section VII (Technical Specifications). 

 
13. Bid and Payment Currencies 
 

13.1. For Goods that the Bidder will supply from outside the Philippines, 
the bid prices may be quoted in the local currency or tradeable 

currency accepted by the BSP at the discretion of the Bidder.  
However, for purposes of bid evaluation, Bids denominated in foreign 
currencies, shall be converted to Philippine currency based on the 

exchange rate as published in the BSP reference rate bulletin on the 
day of the bid opening. 

 
13.2. Payment of the contract price shall be made in Philippine Pesos. 

 

14. Bid Security  
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14.1. The Bidder shall submit a Bid Securing Declaration1 or any form of 
Bid Security in the amount indicated in the BDS, which shall be not 

less than the percentage of the ABC in accordance with the schedule 
in the BDS.  

 
14.2. The Bid and bid security shall be valid within one hundred twenty 

(120) calendar days from the date of opening of bids.  Any Bid not 

accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

 
15. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its 
Bid.  

 
The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 

request shall not be a ground for disqualification.   
 

If the Procuring Entity allows the submission of bids through online 
submission or any other electronic means, the Bidder shall submit an 

electronic copy of its Bid, which must be digitally signed. An electronic copy 
that cannot be opened or is corrupted shall be considered non-responsive 
and, thus, automatically disqualified. 

 
16. Deadline for Submission of Bids 

 
16.1. The Bidders shall submit on the specified date and time and either at 

its physical address or through online submission as indicated in 

paragraph 7 of the IB.   
 

17. Opening and Preliminary Examination of Bids 
 

17.1. The BAC shall open the Bids in public at the time, on the date, and at 

the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 

attendance.   In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAC Secretariat.  

 
In case the Bids cannot be opened as scheduled due to justifiable 

reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.  
 

17.2. The preliminary examination of bids shall be governed by Section 30 
of the 2016 revised IRR of RA No. 9184. 

 
18. Domestic Preference 

 

 
1 In the case of Framework Agreement, the undertaking shall refer to entering into contract with the Procuring Entity and 

furnishing of the performance security or the performance securing declaration within ten (10) calendar days from receipt of 

Notice to Execute Framework Agreement. 
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18.1. The Procuring Entity will grant a margin of preference for the purpose 
of comparison of Bids in accordance with Section 43.1.2 of the 2016 

revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed,” using non-discretionary pass/fail criteria.  The 
BAC shall consider the conditions in the evaluation of Bids under 

Section 32.2 of the 2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, bidders may submit a proposal on 

any of the lots or items, and evaluation will be undertaken on a per 
lot or item basis, as the case maybe. In this case, the Bid Security as 

required by ITB Clause 15 shall be submitted for each lot or item 
separately. 

 

19.3. The descriptions of the lots or items shall be indicated in Section VII 
(Technical Specifications), although the ABCs of these lots or 

items are indicated in the BDS for purposes of the NFCC computation 
pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184.  

The NFCC must be sufficient for the total of the ABCs for all the lots 
or items participated in by the prospective Bidder.   

 

19.4. The Project shall be awarded as follows: 
 

One Project having several items that shall be awarded as one 
contract.  

 

19.5. Except for bidders submitting a committed Line of Credit from a 
Universal or Commercial Bank in lieu of its NFCC computation, all Bids 

must include the NFCC computation pursuant to Section 23.4.1.4 of 
the 2016 revised IRR of RA No. 9184, which must be sufficient for 
the total of the ABCs for all the lots or items participated in by the 

prospective Bidder. For bidders submitting the committed Line of 
Credit, it must be at least equal to ten percent (10%) of the ABCs for 

all the lots or items participated in by the prospective Bidder. 
 

20. Post-Qualification 

 
20.2. Within a non-extendible period of five (5) calendar days from receipt 

by the Bidder of the notice from the BAC that it submitted the Lowest 
Calculated Bid, the Bidder shall submit its latest income and business 
tax returns filed and paid through the BIR Electronic Filing and 

Payment System (eFPS) and other appropriate licenses and permits 
required by law and stated in the BDS.   

 
21. Signing of the Contract 

 

21.1. The documents required in Section 37.2 of the 2016 revised IRR of 
RA No. 9184 shall form part of the Contract. Additional Contract 

documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.3 For this purpose, contracts similar to the Project shall be: 

 
A single Solar PV contract with minimum total installed 

capacity of 25kWp    within the last five (5) years prior to the 
deadline for submission and opening of bids. 
 

7.1 Sub-contracting is not allowed 

12 No further instructions 

14.1 The bid security shall be in the form of a Bid Securing Declaration, or 
any of the following forms and amounts:  

 a. The amount of not less than Twenty-Seven Thousand 
Hundred Pesos (PhP 27,000.00) or two percent (2%) of 

ABC, if bid security is in cash, cashier’s/manager’s check, bank 
draft/guarantee or irrevocable letter of credit; or   

 b. The amount of not less than Sixty-Seven Thousand Five 

Hundred Pesos (PhP 67,500.00) or five percent (5%) of ABC 
if bid security is in Surety Bond. 

19.3 Supply, Delivery, Installation, Testing and Commissioning of 
25kWp Solar PV Rooftop System Carmona Water District 

Admin Building 
 
ABC:  One Million Three Hundred Fifty Thousand Pesos (PhP 

1,350,000.00) 

20.2 No additional requirement 

21.2 No additional requirement 
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Section IV. General Conditions of Contract 
 

 

 



 

19 

 

1. Scope of Contract 
 

This Contract shall include all such items, although not specifically 
mentioned, that can be reasonably inferred as being required for its 

completion as if such items were expressly mentioned herein. All the 
provisions of RA No. 9184 and its 2016 revised IRR, including the Generic 
Procurement Manual, and associated issuances, constitute the primary 

source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary 

source for the terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR 

of RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied 
to all procurement activities, the advertisement, posting, or invitation of 

which were issued after the effectivity of the said amendment.   
 
Additional requirements for the completion of this Contract shall be provided 

in the Special Conditions of Contract (SCC).   
 

2. Advance Payment and Terms of Payment 
 

2.1. Advance payment of the contract amount is provided under Annex 
“D” of the revised 2016 IRR of RA No. 9184. 
 

2.2. The Procuring Entity is allowed to determine the terms of payment 
on the partial or staggered delivery of the Goods procured, provided 

such partial payment shall correspond to the value of the goods 
delivered and accepted in accordance with prevailing accounting and 
auditing rules and regulations.  The terms of payment are indicated 

in the SCC. 
 

3. Performance Security 
 

Within ten (10) calendar days from receipt of the Notice of Award by the 

Bidder from the Procuring Entity but in no case later than prior to the signing 
of the Contract by both parties, the successful Bidder shall furnish the 

performance security in any of the forms prescribed in Section 39 of the 
2016 revised IRR of RA No. 9184.  
 

4. Inspection and Tests 
 

The Procuring Entity or its representative shall have the right to inspect 
and/or to test the Goods to confirm their conformity to the Project 
specifications at no extra cost to the Procuring Entity in accordance with the 

Generic Procurement Manual.  In addition to tests in the SCC, Section IV 
(Technical Specifications) shall specify what inspections and/or tests the 

Procuring Entity requires, and where they are to be conducted.  The 
Procuring Entity shall notify the Supplier in writing, in a timely manner, of 
the identity of any representatives retained for these purposes. 

 
All reasonable facilities and assistance for the inspection and testing of 

Goods, including access to drawings and production data, shall be provided 
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by the Supplier to the authorized inspectors at no charge to the Procuring 
Entity.  

 
5. Warranty 

 
6.1. In order to assure that manufacturing defects shall be corrected by 

the Supplier, a warranty shall be required from the Supplier as 

provided under Section 62.1 of the 2016 revised IRR of RA No. 9184.  
  

6.2. The Procuring Entity shall promptly notify the Supplier in writing of 
any claims arising under this warranty.  Upon receipt of such notice, 
the Supplier shall, repair or replace the defective Goods or parts 

thereof without cost to the Procuring Entity, pursuant to the Generic 
Procurement Manual. 

 
6. Liability of the Supplier 
 

The Supplier’s liability under this Contract shall be as provided by the laws 
of the Republic of the Philippines.  

 
If the Supplier is a joint venture, all partners to the joint venture shall be 

jointly and severally liable to the Procuring Entity.
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
GCC 

Claus

e 

 

1 Delivery and Documents – 

 
For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP” 
and other trade terms used to describe the obligations of the parties 

shall have the meanings assigned to them by the current edition of 
INCOTERMS published by the International Chamber of Commerce, 

Paris.  The Delivery terms of this Contract shall be as follows: 
 

 

 

 The delivery terms applicable to the Contract are delivered to the 

Project Site. Risk and title will pass from the Supplier to the Procuring 
Entity upon receipt and final acceptance of the Goods at their final 

destination. ”   
  

The delivery terms applicable to this Contract are delivered to: 

 
Philippine National Oil Company 

PNOC Bldg. 6, Energy Center, Rizal Drive, BGC, Taguig City 
 

 Delivery of the Goods shall be made by the Supplier in accordance with 

the terms specified in Section VI (Schedule of Requirements).   

 For purposes of this Clause the Procuring Entity’s Representative at 
the Project Site is: 

 
                        Ms. Ma. Rowena C. Raymundo 

                        Manager  
                        Business Research and Development Department 
 

 Incidental Services – 
 

 The Supplier is required to provide all of the following services, 
including additional services, if any, specified in Section VI. Schedule 
of Requirements: 

  

 a. performance or supervision of on-site assembly and/or start-

up of the supplied Goods; 

 b. furnishing of tools required for assembly and/or maintenance 

of the supplied Goods; 

 c. furnishing of a detailed operations and maintenance manual 

for each appropriate unit of the supplied Goods; 

 d. performance or supervision or maintenance and/or repair of 

the supplied Goods, for a period of time agreed by the 
parties, provided that this service shall not relieve the 
Supplier of any warranty obligations under this Contract; and 
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 e. training of the Procuring Entity’s personnel, at the Supplier’s 

plant and/or on-site, in assembly, start-up, operation, 
maintenance, and/or repair of the supplied Goods. 

  

 The Contract price for the Goods shall include the prices charged by 

the Supplier for incidental services and shall not exceed the prevailing 
rates charged to other parties by the Supplier for similar services. 

  

Spare Parts – 
 

 The Supplier is required to provide all of the following materials, 

notifications, and information pertaining to spare parts manufactured 
or distributed by the Supplier: 

  

 a. such spare parts as the Procuring Entity may elect to purchase 
from the Supplier, provided that this election shall not relieve the 
Supplier of any warranty obligations under this Contract; and 

 
 b. in the event of termination of production of the spare parts: 

 
 i. advance notification to the Procuring Entity of the pending 

termination, in sufficient time to permit the Procuring Entity 

to procure needed requirements; and 
 

 ii. following such termination, furnishing at no cost to the 
Procuring Entity, the blueprints, drawings, and specifications 
of the spare parts, if requested. 

 
 The spare parts and other components required are listed in Section 

VI (Schedule of Requirements) and the cost thereof are included 
in the contract price. 
 

 The Supplier shall carry sufficient inventories to assure ex-stock supply 
of consumable spare parts or components for the Goods for a period 

of one (1) year. 
 

 Spare parts or components shall be supplied as promptly as possible, 

but in any case, within one (1) month of placing the order. 

  

 Packaging – 
 
The Supplier shall provide such packaging of the Goods as is required 

to prevent their damage or deterioration during transit to their final 
destination, as indicated in this Contract.  The packaging shall be 

sufficient to withstand, without limitation, rough handling during 
transit and exposure to extreme temperatures, salt and precipitation 
during transit, and open storage.  Packaging case size and weights 

shall take into consideration, where appropriate, the remoteness of the 
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Goods’ final destination and the absence of heavy handling facilities at 

all points in transit. 
 

 The packaging, marking, and documentation within and outside the 

packages shall comply strictly with such special requirements as shall 
be expressly provided for in the Contract, including additional 

requirements, if any, specified below, and in any subsequent 
instructions ordered by the Procuring Entity. 
 

 The outer packaging must be clearly marked on at least four (4) sides 
as follows: 

 
 Name of the Procuring Entity 

 Name of the Supplier 

 Contract Description 

 Final Destination 

 Gross weight 

 Any special lifting instructions 

 Any special handling instructions 

 Any relevant HAZCHEM classifications 

 

 A packaging list identifying the contents and quantities of the package 

is to be placed on an accessible point of the outer packaging if 
practical. If not practical the packaging list is to be placed inside the 
outer packaging but outside the secondary packaging. 

 
 Transportation – 

 
 Where the Supplier is required under Contract to deliver the Goods 

CIF, CIP, or DDP, transport of the Goods to the port of destination or 

such other named place of destination in the Philippines, as shall be 
specified in this Contract, shall be arranged and paid for by the 

Supplier, and the cost thereof shall be included in the Contract Price. 
 

 Where the Supplier is required under this Contract to transport the 

Goods to a specified place of destination within the Philippines, defined 
as the Project Site, transport to such place of destination in the 

Philippines, including insurance and storage, as shall be specified in 
this Contract, shall be arranged by the Supplier, and related costs shall 
be included in the contract price. 
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Where the Supplier is required under Contract to deliver the Goods 
CIF, CIP or DDP, Goods are to be transported on carriers of Philippine 
registry.  In the event that no carrier of Philippine registry is available, 

Goods may be shipped by a carrier which is not of Philippine registry 
provided that the Supplier obtains and presents to the Procuring Entity 

certification to this effect from the nearest Philippine consulate to the 
port of dispatch.  In the event that carriers of Philippine registry are 
available but their schedule delays the Supplier in its performance of 

this Contract the period from when the Goods were first ready for 
shipment and the actual date of shipment the period of delay will be 

considered force majeure. 
  

The Procuring Entity accepts no liability for the damage of Goods 

during transit other than those prescribed by INCOTERMS for DDP 
deliveries.  In the case of Goods supplied from within the Philippines 

or supplied by domestic Suppliers risk and title will not be deemed to 
have passed to the Procuring Entity until their receipt and final 
acceptance at the final destination. 

 
 Intellectual Property Rights – 

 
 The Supplier shall indemnify the Procuring Entity against all third-party 

claims of infringement of patent, trademark, or industrial design rights 

arising from use of the Goods or any part thereof. 

2.2 Terms of Payment 

Milestone payments will be adopted where the payment shall be 
released upon reaching the specific project milestone, to ensure that 
these conform to the requirements set for the purpose. 

The payments are subject to the usual government accounting and 
auditing requirements. Hence, the Contractor is expected to be familiar 

with the Government Accounting and Auditing Manual (GAAM). 

Project Milestone Percentage of Payment 

Completion of installation and 
testing & commissioning 

90% 

Handover and completion of 
training for building operators 10% 

Retention Money: 10% for every progress billing.  

4 No further instruction 
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Section VI. Schedule of Requirements 
 

The delivery schedule expressed as weeks/months stipulates hereafter a delivery 
date which is the date of delivery to the project site.   

 
 

Lot 
No. 

Description Qty Activity Delivery Period 

1 

Supply, 
Delivery, 

Installation, 
Testing and 

Commissioning 
of 25kWp Solar 

PV Rooftop 
System in 
Carmona Water 

District Admin 
Building 

1 

lot 

Engineering, 
Procurement, 

Construction, 
Testing, 

Commissioning of 

25kWp Solar PV 
Rooftop System in 

Carmona Water 
District Admin 

Building 

Within Ninety (90) 
calendar days upon 

receipt of Notice to 
Proceed (NTP) 

Operation and 
Maintenance of 

25kWp Solar PV 
Rooftop System in 

Carmona Water 
District Admin 

Building 

Three Hundred 
Sixty-Five (365) 

calendar days from 
the official start of 

operation of 25kWp 
Rooftop Solar PV 

System 

 
 

Name of Company:           __________________________________ 
 

Authorized Representative:   __________________________________ 
                                                            (Name and Signature) 
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Section VII. Technical Specifications 
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Technical Specifications 

 
Bidders must state here either “Comply” or “Not Comply” against each of the individual 

parameters of each Specification stating the corresponding performance parameter of the 

equipment offered. Statements of “Comply” or “Not Comply” must be supported by evidence in a 

Bidders Bid and cross-referenced to that evidence.  Evidence shall be in the form of 

manufacturer’s un-amended sales literature, unconditional statements of specification and 

compliance issued by the manufacturer, samples, independent test data etc., as appropriate. 

A statement that is not supported by evidence or is subsequently found to be contradicted by 

the evidence presented will render the Bid under evaluation liable for rejection.  A statement 

either in the Bidder's statement of compliance or the supporting evidence that is found to be false 

either during Bid evaluation, post-qualification or the execution of the Contract may be regarded 

as fraudulent and render the Bidder or supplier liable for prosecution subject to the applicable laws 

and issuances. 

 

 

 

Technical Requirements 

Statement of 
Compliance 

(Bidder must state 
either “Comply” of 

“Not Comply”) 

SOLAR PV MODULES 

1 General    

1.1 Manufacturer : Supplier must specify  

1.2 Model Number : Supplier must specify 
 

1.3 Rated Capacity in Watt peak : Supplier must specify  

1.4 Cell Type : N-Type Monocrystalline  

1.5 Number of Cells : Supplier must specify  

1.6 Efficiency (Minimum) : 17%  

1.7 Guaranteed Output (Minimum) :   

 after 1 Year : 97%  

 after 5 Years : 95%  

 after 10 Years : 90%  

 after 25 Years : 80%  

1.8 Warranty : 10 Years (minimum)  

2 Mechanical Characteristics    

2.1 Dimension : Supplier must specify 
 

 

  2.2 
 

Front Cover 
 

: 
3.2mm, High transmission, 
Tempered glass 

 

2.3 Frame : Anodized Aluminum Alloy  

2.4 
Junction Box Enclosure 
(minimum) 

: IP68 Rated 
 

2.5 Connectors : 
MC4 or equivalent (1 male and 1 

Female per module) 

 

2.6 Cables : 1*4.0mm or equivalent  

3 Electrical Parameters @ STC    
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3.1 Maximum system voltage (Vmax)  Supplier must specify  

3.2 Nominal Operating Temperature : Supplier must specify  

3.3 Maximum Power Voltage (Vmp) : Supplier must specify  

3.4 Maximum Power Current (Imp) : Supplier must specify  

3.5 Open-circuit Voltage (Voc) : Supplier must specify  

3.6 Short-circuit Current (Isc) : Supplier must specify  

3.7 Temperature coefficient of Pmax : Supplier must specify  

3.8 Temperature coefficient of Voc : Supplier must specify  

3.9 Temperature coefficients of Isc : Supplier must specify  

4 Standards and Certifications    

4.1. Manufacturer Category 

 

: 
Must be Tier1 – CATEGORY 

LISTED BY Bloomberg New 

energy Finance Latest Report 

 

4.2. 
Resilient in extreme weather 

condition 

: Compliant with IEC 61215 or 

equiv. 

 

  4.3 Negative Load Capacity : 2400 Pa  

  4.4 Positive Load Capacity : 5400 Pa  

4.5 Salt Mist Corrosion Resistant 
: Compliant with IEC 61701 or 

equiv. 

 

4.6 Ammonia Corrosion Resistant 
: Compliant with IEC 62716 or 

equiv. 
 

4.7 

PV Module Electrical and 

Mechanical Operating Safety 

Qualification 

 
: 

Compliant with IEC 61730 or 

equiv. 

 

4.8 Quality Management System 
: 

Compliant with ISO 9001 or equiv. 
 

4.9 
Occupational Health and Safety 

Management System 

: Compliant with ISO 45001 or 

equiv. 

 

4.10 
Environment Management 
System 

: 
ISO 14001: 2015 or equivalent 

 

 

 

 

Terms of Reference  
 

1. Project Description 

 

The Philippine National Oil Company (PNOC), under its Three Arrows Strategy, is revolutionizing 

sustainable energy solutions by spearheading rooftop solar power projects for various government 

buildings. This initiative supports the government's strategy to reduce its dependence on 

international fuel markets and promote renewable energy use.  

 

In line with the Inter-Agency Energy Efficiency and Conservation Committee (IAEECC) 

Resolution of 07 July 2023, government entities, including government-owned and controlled 

corporations (GOCCs), state universities and colleges (SUCs), and local government units (LGUs), 

are mandated to install at least 20% of their electricity requirements from Solar Photovoltaic (PV) 

systems or equivalent renewable energy technologies within three years.  
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Additionally, this project aligns with the Government Energy Management Program (GEMP), 

which encourages a minimum 10% reduction in electricity consumption across all government 

entities. By ensuring zero export of energy to the distribution grid, this forward-thinking project 

not only reduces costs but also elevates environmental stewardship, setting a new standard for 

green energy in the public sector. 

 

PNOC invites submissions from reputable organizations (referred to as "the Contractor") capable 

of providing a comprehensive turnkey solution encompassing engineering, procurement, 

construction, commissioning, and testing and commissioning, and one-year operations and 

maintenance (referred to as "EPCTC") for the Project. 

 

The project shall be named “Supply, Delivery, Installation, Testing and Commissioning of 

25kWp Solar PV Rooftop System at Carmona Water District Admin Building”. The project 

site is located at Cityland Subdivision, Brgy. Carmona, Cavite. 

 

2. Objectives of the Contract 

 

The intent of the Terms of Reference is to provide the general and technical requirements necessary 

for the implementation of the project. However, it is the Contractor’s obligation to investigate and 

validate all information herewith as part of their work to be undertaken. Thus, any discrepancies 

in the TOR in accordance with applicable and generally accepted engineering and construction 

practices, government rules and regulation and the latest industry codes and standards for solar PV 

development shall not relieve the Contractor of the accuracy of their work. 

 

a. Define Project Scope: Clearly outline the scope of work for the turnkey EPC 

(Engineering, Procurement, and Construction) contractor, including project preparation, 

procurement, installation, construction, testing, commissioning, and operation and 

maintenance (O&M). 

b. Establish Deliverables: Specify the required deliverables, including documentation, 

performance guarantees, and O&M plans, to ensure comprehensive project execution and 

accountability. 

c. Set Performance Standards: Provide criteria for the performance and quality of the 

solar PV systems, ensuring they meet industry standards and regulatory requirements. 

d. Detail Compliance Requirements: Ensure the EPC contractor adheres to all relevant 

local, national, and international regulations and standards, promoting safety, reliability, 

and environmental responsibility. 

e. Specify Evaluation Criteria: Establish the criteria for selecting the EPC contractor, 

focusing on experience, technical expertise, financial stability, and the quality of the 

proposed solutions. 

f. Ensure Zero Export Compliance: Mandate that the solar PV systems operate with zero 

export to the distribution grid, ensuring on-site energy optimization and compliance with 

regulatory requirements. 

g. Provide Maintenance Guidelines: Include a comprehensive one-year O&M plan to 

ensure the longevity, efficiency, and optimal performance of the installed solar PV 

systems. 

h. Promote Transparency and Reporting: Require regular progress reports from the EPC 

contractor to PNOC, detailing project milestones, challenges, and resolutions, fostering 

transparency and effective project management. 
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3. Approved Budget for the Contract (ABC) 

 

PNOC has an approved corporate budget in the amount of one million three hundred fifty thousand 

pesos (Php 1,350,000.00) for the Project. 

 

4. Scope of Works 

The scope of work for the Contractor includes:  

 

4.1. Project Preparation 

The Contractor shall facilitate all preliminary and general works on time so that any 

issues or problems encountered can be addressed. If the Contractor fails to timely 

execute the works, then any delays due to pending issues and problems shall be of the 

Contractor’s account. 

 

● Kick-off Meeting 

 

The Contractor shall schedule a kick-off meeting no later than ten (10) calendar 

days starting from the date of commencement as stated in the NTP. The kick-off 

meeting shall be held at site to discuss mobilization and construction schedules 

and other details necessary prior project execution. All key personnel must be 

available during the kick-off meeting. 

 

● Mobilization 

 

The Contractor shall facilitate the mobilization of manpower and equipment, 

including operating supplies and tools necessary for the project immediately after 

the kick-off meeting. 

 

● Temporary Facilities and Storage/Staging Area 

 

The contractor shall be provided with a temporary headquarters immediately after 

the kick-off meeting. The location of the headquarters and storage/staging area 

shall be determined with the consent of the building owner.  

 

● Site Survey and Assessment 

The Contractor shall undertake its own site survey, verification, and assessment, 

including actual measurements of voltage, current, frequency and power quality 

for a period of seven (7) calendar days upon mobilization, identification of access, 

etc., to identify all necessary information about the site conditions and design 

parameters. Additionally, the Contractor shall perform an energy yield assessment 

to estimate the potential solar energy generation in the installation site  

The assessment shall also include the condition of roof and existence of roof leaks, 

and the safety and reliability of the existing electrical system(s) and the whole 

installation, and maintenance concerns. All findings and necessary engineering 

intervention shall be incorporated in the detailed project designs and engineering 

plans and shall be properly addressed during construction. 
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● Permits and Clearances 

 

The Contractor shall secure the construction permit, safety permit, building permit 

and other approvals, clearances, and licenses necessary prior to the start of 

construction and installation.  

 

The Contractor shall also secure necessary permits/documents as required by the 

Distribution Utility for the installation of the rooftop solar PV system on the 

installation site.  

 

● Detailed Project Designs and Engineering Plans 

 

The Contractor shall submit Detailed Project Designs and Engineering Plans no 

later than ten (10) calendar days starting from the date of commencement stated 

in the NTP. The Detailed Project Designs and Engineering Plans must reflect all 

additional requirements and information needed based on the reviewed 

preliminary design drawings.  

 

The Detailed Project Designs and Engineering Plans shall be furnished using 

engineering standard templates, adequate, readable and must be written in 

English. The Contractor must use computer-aided design and drafting software 

(CAD) or equivalent. Likewise, electronic components with built-in programs and 

software shall be accompanied by their corresponding programs and ladder logic 

diagrams for submission to PNOC prior to the installation of the systems. 

The Detailed Project Designs and Engineering Plans shall be signed and sealed 

by Professional Engineers (Electrical and/or Civil/Structural Engineer), and 

PNOC and building owner’s authorized representatives. PNOC shall have the 

right to require the Contractor additional drawings or information as may be 

necessary. 

 

The minimum number of original copies to be produced by the Contractor shall 

be 3 sets of A3 size and 2 electronic copies containing CAD and PDF files, as an 

advance copy. The Contractor must also submit a hard copy as an official 

document. PNOC reserves the right to reproduce any drawings or documents 

received from the Contractor as may be necessary. 

To avoid revisions, the Contractor may submit first draft drawings or e-file via 

email before printing the Detailed Project Designs and Engineering Plans. 

 

4.2. Procurement 

 

The Contractor shall be responsible for the procurement of all equipment and 

construction materials, including consumables, necessary to complete the project. 

 

All delivered equipment and construction materials, including consumables, shall be 

subject to testing and inspection by PNOC. Testing and inspection includes visual 

checking, measurement, validation of specifications (in the nameplates) and other 

applicable testing methods as deemed necessary. PNOC shall release a Materials 

Inspection Report (MIR) for the findings of the inspected materials. Any damage or 

deficiency shall be rectified or replaced by the Contractor without additional charges 

to PNOC. 
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● Equipment and Construction Materials 

 

The Contractor may source all equipment and construction materials, including 

consumables locally or abroad provided these shall conform to the required design 

specifications and standards. In case of changes in the source of supply or brand, 

the Contractor shall submit a letter of request stating the reasons for the changes 

for PNOC’s review and approval. 

 

● Factory Acceptance Test (FAT) 

 

The Contractor must provide any proof that the manufacturer’s factory or 

fabricator’s shop has passed the FAT for the solar panels and inverters. All related 

testing expenses shall be of the Contractor’s account. Receipt and acceptance of 

the Certified Test Reports and Inspection & Testing Certificate by PNOC shall in 

no way relieve the Contractor of its responsibility.  

 

● Handling and Delivery 

 

The Contractor shall perform proper packing, loading, transportation, hauling and 

unloading of equipment in accordance with the Manufacturer's standards and 

recommendations. All duties and taxes including export permits and clearances, 

insurances and warranties shall be of the Contractor’s account. The equipment 

and construction materials shall be delivered directly to the project site(s). 

 

The Contractor shall secure handling and delivery manuals from the 

Manufacturer. 

 

The Contractor shall notify PNOC for all incoming materials and submit Delivery 

Receipt upon delivery for inspection and acceptance by PNOC prior to 

installation. 

 

All equipment shall be delivered unbroken, not deformed and without cracks and 

scratches. 

 

In general, the packaging of the equipment shall be based on generally accepted 

industry practices or standards. Packaging shall be adequate to prevent damage 

from any mechanical stresses that may occur and to ensure safety during loading, 

hauling, unloading, unpacking and storage. 

 

Boxes shall contain barcode sheet/label showing the following information: 

 

✔ Name of the Manufacturer; 

✔ Model Number; 

✔ Code No./Serial Number; 

✔ Product Barcode; and 

✔ Manufacturing Date. 

 

● On-Site Storage 
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The Contractor shall perform on-site storage of equipment and construction 

materials in accordance with the Manufacturer's standards and recommendations. 

Equipment shall be placed at the designated storage/staging area. 

 

The Contractor shall secure equipment on-site storage manuals from the 

manufacturer. 

 

4.3. Installation and Construction 

 

The Contractor shall provide all consumables, tools, equipment, and manpower, 

including PPE, necessary to perform the necessary works. 

 

The Contractor shall only be allowed to work at the designated area agreed upon with 

PNOC to avoid any interruptions to the on-going operations and activities at the site. 

 

In case of concrete drilling or breaking, the Contractor must ensure that such work 

shall not compromise the integrity of the existing structures. 

 

In the case of painting, appropriate painting shall be used for the structures to be 

painted in accordance with applicable standards. The painting shall be done with a 

primer and topcoat as a minimum. 

 

In the case of earthworks and concreting, it shall be performed in accordance with 

applicable codes and standards. Concrete foundations must be designed using 

applicable mixtures and with reinforcing bars as per standards. 

 

The PV system shall be designed for simple mechanical on-site installation with no 

requirement for welding or complex machinery at the Site. In extreme cases where 

welding or machinery is necessary, the Contractor shall submit welding methodology. 

Welding shall be tested as per standards. 

 

The Contractor must also ensure minimal disruption to the daily operations of the 

installation site. 

 

 

● Pre-Leak and Post-Leak Test 

 

The Contractor shall conduct pre-leak test prior to, and after the installation of PV 

modules and appurtenances, respectively. Schedule of the leak test shall be 

properly coordinated with PNOC and building owner representatives. 

 

The Contractor shall submit a leak test procedure for review and approval by 

PNOC prior to execution. 

 

● Work Permit 

 

The Contractor shall coordinate with PNOC representative for every work to be 

performed prior to execution. The work to be performed shall specify the 

following:  
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✔ Type of Work, such as: Hot works/Cold work/Working at Heights/Confined 

Space/Concrete Chipping/Excavation works; 

✔ Target Start and End Dates; 

✔ Methodology; 

✔ Hazard associated with the Works; 

✔ Safety and precautionary measures; 

✔ Equipment and construction materials with attached approved brochures 

and/or drawings; and 

✔ Equipment, Tools, and Personal Protective Equipment (PPE). 

 

● Mounting and Installation of Equipment 

 

All equipment shall be mounted in accordance with engineering and construction 

standards and practices and manufacturers’ recommendations and standards and 

safety and health standards. Spacing, orientation, and location shall be based on 

the approved Detailed Project Designs and Engineering Plans. 

 

● Cabling and Raceway Routing 

 

DC cables shall be housed in a hot dip galvanized cable tray/ladder with cover. 

All AC cables shall be housed in rigid steel conduit. Instrumentation and 

communication cables shall be housed in a separate UV rated conduit. 

 

For buried cables, it must be housed in a PVC pipe with concrete trench, warning 

tape or tiles placed above and marking posts at suitable intervals on the surface. 

The minimum depth of burial is 700mm depending on the location and condition 

of the ground surface. 

 

Cables shall occupy less than 66% of the raceway space and properly loop, not 

too tight to avoid any damages to the wires. 

 

DC cables shall be installed in a manner which minimizes induction loops 

between positive and negative cables. For string cables, large loops of excess DC 

cabling shall be avoided. 

 

The raceway shall be placed in a manner that it will not create any obstructions or 

hazards to operations and maintenance. 

 

The Contractor shall use pull box/junction box on all intersections and sharp 

curves or bends and provide rubber and bushing on all junctions and endings to 

avoid cut in the wire insulation. The Contractor shall apply silicone sealant, as 

applicable, on raceway openings to prevent access of dirt, water, and vermin. 

 

The Contractor shall comply with the Distribution Utility (DU) Net-Metering 

requirements for the cable installation and other electrical components. 

 

● Grounding, Termination, and Interconnection 
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All equipment shall have adequate grounding. All cables shall be properly 

dressed/secured/fixed and terminated using terminal lugs, clamps, crimps and 

solder. There should be no exposed conductors to avoid short circuits and arc 

flash. 

 

The Contractor shall request a schedule for shutdown for the interconnection to 

the existing electrical distribution system. 

 

The Contractor shall conduct a torque test after termination and interconnection. 

 

● Lifting 

 

Appropriate lifting equipment shall be utilized when performing heavy lifting. 

Access shall be identified to avoid obstructions. Schedule of lifting shall be 

properly coordinated with the building owner. 

 

● Foundations and Structural Supports 

 

Structural supports necessary for the mounting of equipment (e.g., inverters, 

enclosures, transformers, PV modules, etc.) shall be made of hot dip galvanized 

structural steel minimum of 2 mm metal thickness and minimum coating 

thickness of 3 mils as per ASTM A 386 or equivalent. In case the galvanized 

coating is damaged during installation, the Supplier shall apply the necessary 

rectification in accordance with ASTM A 780-01 (Standard Practice for Repair of 

Damaged and Uncoated Areas of Hot Dip Galvanized Coatings). 

 

Reinforced (with deformed bars) concrete blocks/ballast or foundations may be 

provided to provide stability. 

 

For penetrated supports, it shall be non-corrosive, and waterproof using flashings, 

gasket or other approved chemical sealing and coating material. In case of 

concrete penetration, the anchor bolts (dowel) shall be made also of hot-dipped 

galvanized or equivalent. 

 

4.4. Testing and Commissioning 

 

The Contractor shall conduct testing and commissioning for a minimum of seven (7) 

days upon completion of the installation of the PV system, to be witnessed by PNOC 

and representatives of the building owner. The schedule and duration of the testing 

and commissioning shall be mutually agreed by the Contractor, PNOC and building 

owner. However, the testing and commissioning activities shall be satisfactorily 

completed within the time required under the contract.  

 

Any corrections resulted from errors in the workmanship or design made by the 

Contractor which were found during the conduct of testing and commissioning or 

prior to the rooftop solar PV system operation thereon, with the resulting extra 

expenses due to repair or cost for the replacement for damaged equipment/materials 

shall be solely charged to the account of the Contractor. 
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Testing and commissioning shall be performed in a systematic process whereby all 

systems and equipment are tested and brought into operation and performed 

interactively according to the design intent and in accordance with the performance 

criteria set upon. Equipment and accessories shall be inspected to determine the 

completeness of the PV system and conformance in accordance with the 

Specifications. All testing instruments including consumables, temporary structures, 

and manpower required for the testing and commissioning activities shall be provided 

and at the account of the Contractor. 

 

The Contractor shall ensure that the rooftop solar PV system operates with zero export 

to the Distribution Grid by configuring inverters to clip any excess energy generated. 

 

The Contractor shall also arrange the joint inspection with the representatives of 

Distribution Utility and the Office of Building Official (if applicable) to conduct 

demonstration of the required features of the rooftop solar PV system. This is for the 

eventual acceptance of the system by the DU and LGU-OBO by furnishing the 

necessary certificates. 

 

PNOC shall release a “Certificate of Project Completion” after the Testing and 

Commissioning provided that all works have been performed and all issues have been 

addressed. 

 

● Testing and Commissioning Plan 

 

The Contractor shall submit TCP/Procedures prior to the conduct of testing and 

commissioning for PNOC’s review and approval. 

 

The TCP shall include the following information: 

 

✔ Itinerary (date) of the testing and commissioning; 

✔ Detailed methodology and step-by-step procedures; 

✔ List of tools and equipment, including PPE, to be used; 

✔ Manpower requirement; 

✔ Hazards and safety protocol; and 

✔ Target results or acceptance criteria. 

 

● Testing and Commissioning Works 

 

The minimum testing and commissioning shall include the following: 

 

✔ Inspection and calibration of tools and testing instruments; 

✔ Visual and physical (quality and quantity) inspection of the installed 

equipment and appurtenances; 

✔ Torque test of all terminations and mounting; 

✔ Continuity test (open circuit and closed circuit) of all breakers, fuses, 

switches, protection devices and other equipment with circuitry; 

✔ Insulation test of all DC and AC wires including grounding (line-to-line and 

line-to-ground); 
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✔ Open circuit voltage/ short circuit current string test; 

✔ Polarity test; 

✔ Phase sequence test; 

✔ AC operating voltage test; 

✔ Inverter synchronization test; 

✔ Inverter frequency test; 

✔ Inverter power generation test; 

✔ Operating voltage and operating current string test; 

✔ Thermal scanning; 

✔ Optimizer Device Functionality; 

✔ Voltage Harmonic Rise - should not be greater than 5% or inverter 

specification (whichever is lower); 

✔ Lighting Arrester Grounding and Counter Tests; 

✔ Anti-Islanding Test;  

✔ Cease to Energize Test; and 

✔ Other necessary tests 

 

The minimum tools and equipment to be used shall include the following: 

 

Torque wrench; 

Clamp Meter; 

Irradiance meter; 

Thermal scanner; 

Power Quality Analyzer; 

2-way radios; 

Insulation Resistance Tester; 

Earth Ground Tester; and 

Lock-out/tag-out 

 

The Contractor may use a multi-function instrument that is capable of performing 

the testing and commissioning such as a solar PV installation tester. 

 

Personnel who will conduct the testing and commissioning shall be equipped with 

the minimum PPE: 

 

✔ Safety shoes (Electrical hazard compliant); 

✔ Safety jacket; 

✔ Safety pants; 

✔ Electrical gloves (1kV); and 

✔ Protective eye glass. 

 

The Contractor shall also provide a first-aid kit and fire extinguisher (dry powder). 

 

● Testing and Commissioning Report 
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The Contractor shall submit the TCR after the completion of the testing and 

commissioning. The TCR shall be reviewed and accepted by PNOC and building 

owner representative(s). 

 

4.5. Operation and Maintenance 

 

The Contractor shall perform a one-year O&M support to PNOC. The Contractor 

shall provide a comprehensive one-year maintenance plan, which shall include, but 

not limited to, daily monitoring of system performance, preventive maintenance and 

repair works, technical support in case of unforeseen decreasing PV system 

performance, and end-user training.  

 

The training shall include, but not limited to lectures and on-site strategy covering the 

methods of operation, maintenance, basic troubleshooting, and management of the 

facility. All costs and expenses for the training, except those incurred by PNOC which 

include, but not limited to their own transportation and accommodation expenses, 

shall be borne by the Contractor. A corresponding Certificate of Completion shall be 

issued to the participants in the training. 

 

During the one-year O&M, the EPCC Contractor shall guarantee the minimum annual 

production of 30,132.00 kWh for the rooftop solar PV system.  

 

If ever the minimum annual PV production was not achieved mainly due to 

uncontrollable factors, then no penalty will be imposed on the Contractor. However, 

if defects in any of the system components, especially in the inverters, are found to 

contribute to the performance issues of the PV system, then the Contractor shall pay 

a corresponding compensation equivalent to the total amount of revenue lost to PNOC 

from the declared minimum annual production guarantee of 30,132.00 kWh. 

Moreover, the cost of any and all rework and/or restoration of damaged properties 

due to the Contractor’s poor workmanship or negligence shall be borne by the 

Contractor. 

 

5. Deliverables 

 

The Contractor shall ensure that the following deliverables must be provided to PNOC with 

physical copies as the official submission and electronic copies as advance submissions. Any 

later correction and changes found necessary by PNOC, and all resulting additional costs 

and/or delays shall be of the Contractor’s account. PNOC reserves the right to reproduce any 

drawings or documents received from the Contractor as may be necessary. 

 

The Contractor shall provide all the necessary deliverables before the start of the Testing and 

Commissioning, except for the deliverables that need to be submitted at earlier date for 

review and approval of PNOC (e.g., detailed project plan and timeline, site and energy yield 

assessment reports, detailed project designs and engineering plans, and procurement records 

and equipment warranties). 

 

5.1. Documentation 

● Detailed project plan and timeline 

● Site and energy yield assessment reports 
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● Detailed project designs and engineering plans 

● Procurement records 

✔ Bill of materials 

✔ Shop/fabrication drawings 

● Installation and commissioning reports 

● Wiring and termination diagrams 

● As-Built Drawings (Power & Control Circuits) and Electronic Programs/Ladder 

Logic Diagrams 

● Equipment and O&M manuals 

● List of necessary spare parts, tools, and consumables 

● Warranty certificates of the solar panels and Balance of System (BOS) and all 

other applicable system components and tools 

 

5.2. Performance Guarantees 

● Assurance of system performance metrics 

● Warranty and maintenance agreements 

 

5.3. Operation and Maintenance (O&M) 

● Detailed one-year O&M plan 

● Regular maintenance schedule and procedures 

● Immediate response and repair protocols 

● Performance monitoring and reporting 

● List of necessary spare parts, tools, and consumables  

 

6. Commencement Date and Period of Implementation 

 

The commencement date of the Project shall be upon receipt of Notice to Proceed (NTP). There 

will be two (2) main activities for this entire engagement: the EPCC and O&M support. The 

duration of the EPCC and O&M support shall be ninety (90) maximum days from the receipt 

date of the Notice to Proceed and 365 days from the official start of operation of the 25 kWp 

rooftop solar PV system, respectively. 

7. Payment Terms  

Milestone payments will be adopted where the payment shall be released upon reaching the specific 

project milestone, to ensure that these conform to the requirements set for the purpose. 

The payments are subject to the usual government accounting and auditing requirements. Hence, 

the Contractor is expected to be familiar with the Government Accounting and Auditing Manual 

(GAAM). 

Project Milestone* 
Percentage of 

Payment 

Completion of installation and testing & commissioning 90% 

Handover and completion of training for building operators 10% 
*Retention Money: 10% for every progress billing. 

 

8. Evaluation Criteria 
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Bids exceeding the identified Approved Budget for the Contract (ABC) will automatically be 

disqualified. The selection of the Contractor will be based on: 

 

8.1. Experience and track record in similar projects 

 

• Bidders must have completed solar PV contracts with a minimum total aggregate 

installed capacity of 1 MWp, where at least two (2) contracts must be fully operational 

for the last two (2) years, from the date of bid submission. 

• Must be compliant with the ISO 9001:2015 standard on Quality Management System 

(QMS). 

 

8.2. Technical expertise and key personnel 

 

The Contractor shall employ and certify to their competency the minimum key personnel 

dedicated for the project. 

 

PERSONNEL QTY QUALIFICATIONS EXPERIENCE 

Project 

Manager 
1 

Shall be Licensed 

Electrical Engineer 

● Has completed at least three (3) 

solar PV projects, one (1) of which 

with at least 50% of the project 

capacity (kWp) 

● Minimum of three (3) years’ 

experience in Solar Project 

Management 

Electrical 

Design 

Engineer 

1 
Shall be Licensed 

Electrical Engineer 

● Has completed at least three (3) 

solar PV projects, one (1) of which 

with at least 50% of the project 

capacity (kWp) 

● Minimum of three (3) years’ 

experience in design of Solar 

Project 

Structural 

Design 

Engineer 

1 
Shall be Licensed 

Civil Engineer 

● Has completed at least three (3) 

solar PV projects, one (1) of which 

with at least 50% of the project 

capacity (kWp); Minimum of three 

(3) years’ experience in structural 

integrity assessment 

Project Site 

Engineer 
1 

Shall be Licensed 

Electrical Engineer 

● Has completed at least three (3) 

years of experience in project 

supervision of solar PV projects, 

one (1) of which with at least 50% 

of the project capacity (kWp); 

Safety Officer 1 

With bachelor’s 

degree and either 

BOSH or COSH 

certification 

● Minimum of three (3) years of 

experience in Construction. 
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QA/QC 

Engineer 
1 

Shall be Licensed 

Electrical Engineer 

● Minimum of three (3) years of 

experience in Construction of Solar 

PV Projects. 

Testing and 

Commissioning 

Engineer 

1 
Shall be Licensed 

Electrical Engineer 

● Has completed at least three 

● (3) years’ experience in testing and 

commissioning of solar PV 

projects, one (1) of which with at 

least 50% of the project capacity 

(kWp); Must have adequate 

knowledge in inverter programming 

configuration and programmable 

logic controllers. 

 

The Contractor may nominate the personnel in dual positions, except for the Project Manager, 

for as long as they are qualified and capable of doing multiple tasks and with the assurance 

that it can deliver the work on time without compromising the quality. 

 

8.2.1. Roles of the Key Personnel  

● Project Manager - Shall be the single point of contact with PNOC for all matters 

pertaining to the Project. The Project Manager shall always be available during 

weekly meetings and in cases where his/her presence is needed. 

● Electrical Design Engineer - Shall be responsible for the engineering design of the 

PV system. The Design Team shall always be available during meetings pertaining 

to the design and specifications. 

● Structural Design Engineer – Shall be responsible for the validation of the structural 

integrity of the building(s).  

● Project Site Engineer - Shall be in-charge of the overall supervision of the project 

execution. The Project Engineer shall always be available at the site during the 

EPCC. During the three-year O&M period, he/she shall conduct all required O&M 

activities for the Project.  

● Safety Officer – Shall ensure the safety and health of all personnel involved in the 

construction by monitoring and assessing possible hazards in the area. 

● QA/QC Engineer – Shall ensure that all delivered materials and works performed 

are within standards and specifications. 

● Testing and Commissioning Engineer – Shall lead the proper testing and 

commissioning of the PV system.
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9. Project Schedule 

As part of bid submission, the Contractor shall provide the project schedule, which should 

include key milestones such as: 

 

9.1. Completion of site and energy yield assessments. 

9.2. Procurement and delivery of equipment. 

9.3. Completion of installation and commissioning. 

9.4. Handover and training for building operators. 

9.5. One-year O&M period. 

 

The Contractor shall use applicable software or computer programs in presenting the project 

schedule. 

 

10. Preliminary Design Drawings 

The preliminary design shall be provided for the rooftop solar PV system to give an overview 

of the project to be developed, as part of the bid submission of the Contractor. This must be 

adequate and sufficient to understand the concept and orientation of the PV system being 

proposed. Design drawings shall be submitted in A3 size, including, but not limited to the 

following: 

 

Sheet Content 

Cover Page Project Title 

G / 1 List of Drawings, Legend and General Notes 

G / 2 Project Location Map, Site Development Plan, Project Site Conditions 

and Technical Features 

E / 1 Tapping Point 

E / 2 Single Line/Riser Diagram 

E / 3 DC and AC Load Schedule Calculation 

E / 4 Control and Monitoring System Topology 

E / 5 Solar PV Array Stringing Plan 

E / 6 DC, AC and Communication Cable Routing Details 

E / 7 Proposed Grounding System Location and Wiring 

E / 8 CT and Metering Installation 

E / 9 Lightning Arrester and Grounding 

S / 1 Solar PV Array Mounting & Framing Details 

S / 2 Inverters Station and Tapping Point Station Details 

S / 3 Access Ladders/railings for maintenance 

S / 4 Concrete roof deck foundation and calculation (as needed) 

 

11. Compliance with Industry Standards and Codes 

 

Without limiting the Contractor’s obligations, all engineering and construction/installation 

works performed, all equipment furnished, and all tests carried out under this Engagement 

shall be undertaken in accordance with the latest industry standards and regulation, including, 

but not limited to the following: 
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● Grid Code or Distribution Code 

● Distribution Services and Open Access Rules (DSOAR) 

● Philippine Electrical Code (PEC) 

● National Building Code of the Philippines (NBCP) 

● National Fire Protection Association Standards (NFPA) 

● National Structural Code of the Philippines (NSCP) 

● Revised Fire Code of the Philippines of 2008 

● International Electrotechnical Commission (IEC) Standards 

● Underwriter’s Laboratories Inc. (UL) and/or Factory Manual (FM) or equivalent 

Standards 

12. Weekly Construction Meetings and Progress Reports 

 

The Contractor shall conduct weekly construction meetings to be held either on site or online 

and provide progress reports. Progress reports must be submitted to PNOC also at a weekly 

basis, which shall include Program of Work, Materials Delivery Status and Accomplishment 

and Target Report. For urgent matters, PNOC may advise emergency meetings. 

 

● Program of Work – Shall include PERT/CPM, S-Curve, Bar Chart, Manpower, and 

Equipment Utilization Schedule. The Contractor shall utilize applicable software or 

computer programs in presenting the Program of Work. 

● Materials Delivery Status – Shall reflect the status of all materials being procured 

including the descriptions, quantity, name of suppliers, purchased order number, ETA 

site, etc. 

● Accomplishment and Target Report – Shall be presented in MS PowerPoint or equivalent. 

It should include the percentage of weekly accomplishments, safety reports and targets. 

In case of delays or slippage, the Contractor shall provide a detailed “catch-up” plan. 

 

13. Workmanship 

 

Workmanship shall follow the ISO 9001:2015 standard on Quality Management System 

(QMS). 

 

The Contractor shall accept full responsibility for its work in the design, specifications, 

procurement, fabrication, manufacture, construction, erection, installation, calibration and 

testing, quality control, documentation, testing and commissioning and performance testing. 

 

The Contractor shall be responsible for the safety and security of its personnel within the 

project site(s) and provide proper personal protective equipment (PPE). 

 

The Contractor shall also be responsible for all compliance with the Distribution Utility (DU) 

and Energy Regulatory Commission (ERC) requirements to attain smooth synchronization 

and commercial operation. 

 

The Contractor shall be deemed solely liable for all its suppliers and subcontractors and shall 

compensate PNOC against all third-party claims or infringement of patent, trademark, or 

industrial design rights arising from use of the supplied equipment or any part thereof. 
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14. Certificate of Acceptance 

 

Certificate of Acceptance for accomplished works shall be issued to the Contractor by PNOC 

to certify its successful execution and performance. 

 

● A Certificate of Partial Project Completion shall be issued after the 90% completion of 

the scope of work; and 

 

● A Certificate of Final Acceptance shall be issued by PNOC after the completion of the 

defects and liability period and the submission of warranty certificates and security. 

15. Project Turnover 

 

The project shall be turned over to PNOC upon completion of the scope of work. The 

Contractor shall issue an endorsement letter for proper turnover. 

 

16. Warranty Certificates  

 

The Contractor shall turnover the warranty certificates for the following structures and 

equipment to PNOC prior to issuance of Certificate of Final Acceptance: 

 

● A twenty-five (25)-year linear power warranty from the Manufacturer on the solar PV 

modules with at least eighty percent (80%) power output guaranteed at twenty-five (25) 

years. The solar PV module manufacturer shall confirm that the warranty applies on an 

“as installed basis,” i.e., it will confirm the modules were installed according to its 

requirements and specifications for installation. 

● A fifteen (15)-year warranty on the permanent structures which include mounting and 

racking systems used in the rooftop solar PV system. 

● A ten (10)-year warranty from the Manufacturer on the solar PV modules. The PV 

module-manufacturer shall confirm that the warranty applies on an “as installed basis,” 

i.e., it will confirm the PV modules were installed according to its requirements and 

specifications for installation.   

● A five (5)-year warranty from the Manufacturer on the inverters. The inverter 

manufacturer shall confirm that the warranty applies on an “as installed basis,” i.e., it will 

confirm the inverters were installed according to its requirements and specifications for 

installation. 

● A one (1)-year warranty for safety and protection devices, cables, instrumentation, and 

control/ communication devices including software, IP cameras and Web portal and all 

other accessories used in the solar PV system. 

 

17. Defects and Liability Period 

 

Defects and liability period shall include servicing of defective goods and services under the 

warranty obligations and conditions stipulated in the Contract. 

 

Repairs, troubleshooting, and other after-sales support to commence within seven (7) 

calendar days upon receipt of notification from PNOC. 
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Replacement for locally available components shall not exceed fifteen (15) calendar days 

upon receipt of notification from PNOC. 

 

Replacement for imported components shall not exceed sixty (60) calendar days upon receipt 

of notification from PNOC. 

18. Spare Parts, Tools, and Consumables 

 

The Contractor shall supply the necessary spare parts, tools, and consumables for the 

installation, testing and commissioning, as well as the operation and maintenance of the 

project. These items will be turned over to PNOC upon completion of testing and 

commissioning. 

 

Particulars Qty Unit 

Electrical Pliers 6" 1 unit 

Electrical Pliers 8" 1 unit 

Long nose pliers 6" 1 unit 

Long nose pliers 8" 1 unit 

Side cutter pliers 6" 1 unit 

Side cutter pliers 8" 1 unit 

Allen wrench (black iron), metric 1 set 

Crimping tools (RJ45) 1 unit 

Screwdriver (flat, 8") 1 unit 

Screwdriver (cross, 8") 1 unit 

Adjustable wrench  1 unit 

Combination wrench (applicable sizes) 1 set 

Toolbox 20" (big) 1 unit 

Clamp meter (1,000volts; with Rogowski coil) 1 unit 

Vice grip 8" 1 unit 

Torque wrench 3/8” square drive with complete set of sockets 

(Solar PV for Distribution Panel) 
1 set 

Portable washer with pump, 7.5Mpa pressure, 5 liter/minute 1 unit 

16 Ton Quick Hydraulic Crimper Cable Plier Tool Kit, 16-

300mm/11 Die 
1 unit 

Dry Chemical Fire Extinguisher (10 pounds) 1 unit 

RJ 45 connector (100pcs per pack) 1 pack 

Electrical tape (0.16mm x 19mm x 8meters; black) 5 roll 

Cable tie (UV resistant; 12”; 100pcs per pack) 1 pack 

Rubber tape (18mm x 8meters; black) 1 length 

Others (please specify, if needed) 
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19. Allied Services 

 

19.1. Markings and Labeling 

 

The Contractor shall provide markings and labelling on all electrical equipment 

(including wires) in accordance with applicable codes and standards or as otherwise 

agreed upon with the building owner. Markings shall be clearly visible, located 

visibly on the equipment, constructed and installed to remain eligible for the whole 

of the design’s life of 25 years. The marking and labeling shall be compliant with the 

following codes: 

 

● PEC article 6.90 and article 1.10 

● UL 696 

 

19.2. Safety Signages and Fire Extinguishers 

 

The Contractor shall provide safety signages as per standards including warnings for 

high voltage, cable burial, etc. 

  

The Contractor shall likewise provide a fire extinguisher to be mounted near each of 

the identified solar array stations, inverter station and tapping point station as per 

design drawings. 

 

19.3. Power Supply 

 

The Contractor shall provide power supply, complete with protection devices (e.g., 

circuit breakers, AVR, etc.) for equipment that will require power such as POE hub, 

inverter controller, router, etc. The Contractor shall identify the location of the 

tapping source and request permission to the building owner. 

 

19.4. Water Source 

 

The Contractor shall coordinate with the building owner for the location of the water 

source to be used during maintenance (e.g., PV module cleaning). 

 

19.5. Canopy 

 

In case an inverter station or any equipment is placed outdoors, a canopy shall be 

provided as per Manufacturer’s standards and recommendation. 

 

19.6. Access Platforms, Stairs and Safety Handrails 

 

The Contractor shall provide access such as sufficient portable access ladder along 

the PV facility for safety and protection during construction and PNOC’s operations 

and maintenance. 

 

The Contractor shall provide anchors at strategic locations for safety harnesses. 

 

19.7. Relocation or Modification of Existing Structures 
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The PV system shall be designed with no requirement for relocation or modification 

of the existing structures. In extreme cases when relocation or modification of 

existing structures is necessary, the Contractor shall submit modification or 

relocation plan to ensure that the structures shall be maintained, restored or upgraded. 

 

20. Available Data and Schedule of Site Inspection 

 

Potential bidders can access the relevant site data (e.g., electric consumption 

information, plans, and drawings) via the following link: 

 

• https://bit.ly/Carmona-Water-District 

 

The site inspection is scheduled for October 22 and 25, from 9:00 AM to 12:00 PM 

(can be subject to change). Bidders must inform PNOC representatives in advance 

using the contact details provided below: 

 

• Louie Aaron L. Razon: +639564761790 

• Richard Miguel D. Allauigan Jr.: +639178460403 

• Patrick Jose IV V. Andaya: +639369318841 

 

21. Technical Specifications and Standards 

 

21.1. Design Calculations 

 

The design of the PV system shall be for a minimum service life of twenty-five (25) 

years. Design shall consider service conditions that will affect the performance of 

the solar PV system such as irradiation, UV radiation, temperature variations, rainfall 

intensity, humidity, pollution etc. Design shall be able to protect and harness the 

equipment from natural calamities such as earthquake, tropical typhoons, cyclones 

and wind gustiness prevailing in the Philippines. 

 

21.1.1. Electrical Design 

 

Maximum DC voltage per string shall not exceed 1500 Volts at a temperature of 15 

degrees Celsius. 

  

Minimum DC voltage per string shall be more than the “minimum input voltage” of 

the inverter at a temperature of 50 degrees Celsius. 

 

Minimum DC voltage per string after 20 years shall be more than the “minimum 

input voltage” of the inverter at a temperature of 50 degrees Celsius. 

 

Maximum DC power per array (combination of strings) shall be less than the 

maximum allowable generator power of inverter. 

 

Maximum voltage drop between equipment to equipment shall not exceed 1% on 

DC system and 5% on AC system. 

 

21.1.2. Structural Design 

 

https://bit.ly/Carmona-Water-District
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Seismic loading shall be selected to ensure the Performance Criteria set out below 

are achieved: 

 

● All system’s components which are critical to the generation of electricity shall 

remain undamaged and operational following a moderate earthquake; 

 

● In case of a massive earthquake, the damage to structures and equipment shall be 

limited to that which can be repaired sufficiently quickly for the generation of 

electricity to resume safely within thirty (30) days, unless otherwise the main 

building has collapsed; and 

 

● Potential costs of repair or replacement and the duration of inability to generate 

electricity after a large seismic event shall be minimized. 

 

The wind resistant design required for the facility shall be at minimum of 270 kph. 

In case the basis for wind resistant design in the latest National Structural Code of 

the Philippines (NSCP) is higher, then NSCP shall govern. 

 

21.2. Minimum PV System Components Specifications 

 

21.2.1. Solar PV Modules 

 

The modules must follow the IEC 61215 standards (i.e., Crystalline Silicon 

Terrestrial Photovoltaic modules; Design Qualification and Type). These shall be 

made of monocrystalline material solar cells, tested in extreme weather conditions, 

and equipped with safety protection mechanisms. These shall also have a minimum 

efficiency of 17% at Standard Testing Conditions (STC). The solar PV panels 

supplied must include a performance warranty guaranteeing no more than 2% 

efficiency degradation in the first year and no more than 0.5% annual degradation 

thereafter. At the end of 25 years, the panels must still produce at least 85% of their 

original rated power output. The solar PV modules supplied must be manufactured 

by a Tier 1 manufacturer as defined by industry-recognized standards such as 

Bloomberg New Energy Finance (BNEF) or equivalent.  

 

21.2.2. PV Mounting System 

 

The PV mounting system shall be suited to the environment and atmospheric 

conditions (e.g., corrosion, salt). Structures shall be fixed, metallic and have 

appropriate design and adequate strength which can withstand the load of the 

modules, cyclonic and high wind velocities as applicable to the site condition. The 

material shall be robust and non-corrosive, made from anodized structural grade 

aluminum 6005 T5 and/or stainless-steel components or equivalent. Use of different 

metals shall be avoided where practically possible to prevent galvanic corrosion. The 

structure shall prevent water accumulation. The mounting system must be compliant 

to AS/NZS1170.2:2011 AMDT 2-2012 standard or equivalent. 

 

21.2.3. Inverter 

 

The inverter to be used shall be string type, weatherproof and equipped with a safety 

protection mechanism. The inverter shall be compatible with the existing electrical 

system. The inverter and its appurtenances shall be state-of-the-art with energy 
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management and communication system and maximum power point trackers 

(MPPT) for optimum performance. The inverter shall have efficiency of not less than 

98.5%, with a 10-year guaranteed service life. It also must have the following 

minimum communication specifications: WLAN/Ethernet, Wi-Fi, and 4G/3G/2G. 

 

The mounting shall be robust and non-corrosive, made from hot-dipped galvanized 

structural steel or equivalent. The foundation shall be fixed and secured. The inverter 

shall have adequate spacing, free from obstructions and well ventilated. 

 

21.2.4. Inverter Controller 

The inverter controller shall be the central communication unit for system 

monitoring, recording data and controlling. It shall be capable of interconnection of 

other measuring devices such as solarimeter, weather-meter, etc. 

21.2.5. DC Combiner 

 

In cases where design requires the need for a DC combiner, the DC combiner shall 

be made of glass-fiber reinforced polyester material or approved equivalent. 

Enclosure protection shall be sealed, dust proof, vermin, waterproof and sturdy – 

compliant to IP65/NEMA 3R or equivalent. Mounting may be wall-mounted type or 

stand-alone support. The dimensions and thickness are as per manufacturer’s 

standard. It shall be rated 1500Vdc minimum. 

 

The DC combiner shall have appropriate cable entry points, with cable glands, fitted 

for input and output cables and a lockable door. 

 

The DC combiner shall be equipped with auxiliaries such as circuit breakers, surge 

protection devices and grounding terminals, mounted on DIN rail or equivalent and 

with adequate spacing for easy termination and testing. Auxiliaries shall conform to 

IEC standards or equivalent. 

 

All circuit breakers and fuses shall be compliant with IEC 60947 Part I-III, IS 60947 

Part I-III and EN 50521 or equivalent. The voltage rating shall be a minimum of 

1000VDC. The ampere trip/ampere frame, number of poles and other mechanical 

parameters shall be as per Design standards. 

 

 

 

 

21.2.6. AC Combiner 

 

Enclosure protection shall be sealed, dust proof, vermin, waterproof and sturdy – 

compliant to IP65/NEMA 3R or equivalent. Mounting may be wall-mounted type or 

stand-alone support. The dimensions and thickness are as per manufacturer’s 

standard. It shall be rated 0.6/1kV minimum. 

 

The AC collector shall have appropriate cable entry points, with cable glands, fitted 

for input and output cables and lockable doors. 

 

The AC collector shall be equipped with auxiliaries such as circuit breakers (mounted 

on busbar with adequate spacer) and neutral and grounding terminal mounted on DIN 
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rail or equivalent and with adequate spacing for easy termination and testing. 

Auxiliaries shall conform to IEC standards or equivalent. 

 

All circuit breakers shall be compliant with IEC 60947 Part I-III, IS 60947 Part I-III 

and EN 50521 or equivalent. The minimum voltage rating shall be equivalent to 

inverter output voltage. The ampere trip/ampere frame, number of poles and other 

mechanical parameters shall be as per Design standards. 

 

21.2.7. Transformer 

 

In cases where design requires the need for a transformer, the transformer 

configuration shall be based on the system configuration or topology between the 

inverter i.e., TN-S, TN-C, TN-C-S, TT and IT and grounding configuration and 

voltage. 

 

Depending on the location, the transformer shall either be outdoor type or indoor type 

in compliance with NEMA or IP standards. The compartment shall be metal-enclosed 

and non-corrosive. The transformer shall be dry-type, self-cooled and floor mounted. 

The foundation shall be equipped with an anti-vibration pad or equivalent. The 

transformer shall be UL/IEC listed or equivalent. 

 

21.2.8. Transient Voltage Surge Suppressor with Isolation Switch 

The TVSS shall be capable of bi-directional filtering of harmonics and surges that 

may be created from the PV system and from the grid. 

 

The surge protection devices shall be compatible with the existing electrical system. 

The ampere-interrupting capacity (AIC) rating of the devices shall be equal to or 

greater than the available fault current to which they might be subjected. 

 

Enclosure protection shall be sealed, dust proof, vermin, waterproof and sturdy – 

compliant to IP65/NEMA 3R or equivalent. It shall be rated 0.6/1kV minimum. 

 

 

 

 

 

21.2.9. PV Generation (Revenue) Meter Including CT/PT and Terminals 

The PV generation (revenue) meter shall be digital multi-function power meters 

complete with CTs and potential fuses. The meter shall conform to the following 

minimum requirements: 

 

● IEC or ANSI revenue metering standards (i.e., Class 0.3 accuracy); and 

● Capable of providing outputs and terminal strips for remote monitoring and data 

acquisition using RS485 or equivalent. 

The meter shall be boxed in a standard enclosure with a viewing window made of 

fiberglass or equivalent. 

 

21.2.10. ECB Main Disconnect Switch 
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The enclosed circuit breaker shall act as the main fault current protection device and 

disconnect switch to isolate the solar PV system from the existing electrical system. 

Enclosure protection shall be sealed, dust proof, vermin, waterproof and sturdy – 

compliant to IP65/NEMA 3R or equivalent. The dimensions and thickness as per 

manufacturer’s standard. It shall be rated 0.6/1kV minimum. 

 

The circuit breaker shall be compliant with IEC 60947 Part I-III, IS 60947 Part I-III 

and EN 50521 or equivalent. The minimum voltage rating shall be equivalent to 

system voltage. The ampere trip/ampere frame, number of poles and other 

mechanical parameters shall be as per Design standards. 

 

21.2.11. Cables 

PV cables shall be copper type. It shall be UV-rated, sunlight-resistant, water-proof 

protection and manufactured under UL standard. It shall be designed and 

manufactured in accordance with: 

 

● IEC 60811: Insulation and Fire Protection 

● IEC 60227 and IEC 60502: Design 

● IEC 60228: Conductors 

● UL 1581 (Xeno-Test), ISO 4892-2 (Method A) or HD 506/A1-2.4.20: DC solar 

cables 

All power cables shall be of XLPE insulated with PVC sheathed, 0.6/1kV single or 

multicore, stranded copper conductor. The conductor shall be made from electrical 

purity copper for power cables and annealed high conductivity copper for control 

cables. Conductors shall be stranded for copper power cables and solid for copper 

control cables. 

 

All cables shall be designed to withstand the mechanical, electrical, and thermal 

stresses under the steady state and transient/ fault conditions. All cables shall be 

suitable for high ambient temperature, high humidity and tropical climatic conditions. 

All cables shall be color coded as per IEC 60364 and should be provided with 

tag/marking. 

 

All cable ties should be UV protected and can withstand high heat stress without 

damaging the cables. Cable ties shall conform to EN 50146 and IEC 62275 standards. 

 

Cables to be supplied are categorized as follows: 

 

Particular Description Requirement 

PV String Cables 
Cables from PV strings to 

DC Enclosures 
Must be 2 x 6mm2 

DC Enclosure Cables 
Cables from DC 

Enclosures to Inverters 
As per PEC Standards 

Inverter Cables 
Cables from Inverters to 

AC Collector 
As per PEC Standards 

AC Collector Cables 
Cables from AC Collector 

to Transformer 
As per PEC Standards 

Transformer Cables 

Cables from Transformer 

to ECB for Disconnect 

Switch 

As per PEC Standards 
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Tapping Point Cables 

Cables from ECB for 

Disconnect Switch to 

tapping point 

As per PEC Standards 

Grounding Cables Cables for grounding As per PEC Standards 

Neutral Cables Cables for Neutral As per PEC Standards 

Communication Cables 
Cables for Controls and 

Monitoring 
UTP, Ethernet, CAT5/CAT6 

Power Supply Cables 
Cables for 220-240V 

power supply 
As per PEC Standards 

21.2.12. Raceways (Cable Trays, Conduits, PVC Pipes and Fittings, Accessories) 

Cable trays and fittings shall be hot-dipped galvanized with a minimum of 2mm 

thickness in accordance with IEC standards or equivalent. Conduit shall be rigid steel 

in accordance with IEC standards or equivalent. 

 

PVC systems that are to be buried underground shall conform to IEC 61386 Part 24 

standards or equivalent. 

 

Raceways shall be color coded as per standards or as per existing color coding of the 

building. 

21.2.13. Lightning Arrester and Grounding System 

In cases where design requires the need for a lightning arrester and grounding system, 

the lightning protection shall be made of conventional lightning protection or the 

Early Streamers Emission (ESE) type. It shall be equipped with a lightning strike 

counter. The protection radius shall cover the whole solar PV facility. 

 

The grounding system shall have a maximum resistivity of 5 ohms. The size and 

diameter of bare copper and grounding rod shall be as per standard. 

 

The safety protection devices shall provide optimum filtering in relation to the 

specification of inverter and PV panels. The surge protection device shall be compact 

and shall comply in accordance with the UL 1449 3rd edition testing, ANSI/IEEE 

C62 and ANSI/IEEE Std. 1100-1999 

 

The surge protection devices shall be compatible with the existing electrical system. 

The ampere-interrupting capacity (AIC) rating of the devices shall be equal to or 

greater than the available fault current to which they might be subjected. 

 

The grounding wires shall be placed in a standard UV-rated PVC or equivalent. 

21.2.14. PV Monitoring and Data Acquisition System (Internet Connection) 

The PV monitoring and data acquisition system shall be capable of both remote and 

onsite access and monitoring via a subscription-free online platform. The system 

shall be able to provide the following minimum data: 

 

● energy generation (kWh); 

● power (kW); 

● power factor; 

● voltage; 
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● current; 

● irradiance; 

● weather; and 

● temperature 

The system shall be capable of detecting failures and fault conditions. 

 

Data transmission shall be real-time and shall be equipped with safety and high-

security protocol. The data shall be displayed in graphical trends and in figures. 

Historical data shall be available for a minimum of one (1) year. 

21.2.15. CCTV/IP Surveillance Camera 

The CCTV/IP surveillance camera shall be capable of onsite monitoring, continuous 

recording, and remote access and monitoring via a subscription-free online platform. 

Viewing shall be real-time and can operate 24/7. Video recording shall be capable 

for a minimum of one (1) month. The camera shall be robust, weatherproof and with 

high-resolution. 

 

Type Fixed Bullet 

Video Camera 2 units 

Resolution 1080HD 

Enclosure Weatherproof, outdoor IP65 or equivalent, minimum 

Hard Disk Drive 2TB SATA 6.0Gb/s Cache 64MB Surveillance Type 

NVR Minimum 8 Channel IP Camera, Resolution minimum of 

1920x1080 

POE Hub/Switch 8 ports 

CPE/Router/Modem 1 × USB 2.0 Port for Connecting 4G/3G Modem as WAN 

Backup; 4 × Gigabit WAN/LAN Ports; Non-WIFI router 

21.2.16. Communication and Control Cables, Radio Transmission or Fiber Optics or 

Equivalent 

If long distance controls are needed, a radio transmission or fiber optics or any 

equivalent communication protocol may be used. In the case of wireless 

communication, it shall be equipped with reliable communication equipment such that 

it will not create unacceptable delays and interference that would compromise the 

operability of the whole system. 

 

 

 

 

 

Name of Company: _______________________________________ 

 

Authorized Representative:  _____________________________ 

                                                       (Name & Signature) 
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Section VIII. Checklist of Technical and 

Financial Documents  
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Checklist of Technical and Financial Documents 
 

I. TECHNICAL COMPONENT ENVELOPE 

 

Class “A” Documents 

Legal Documents 

    (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR; 

Technical Documents 

    (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

    (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided for in Sections 

23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 9184, within the 

relevant period as provided in the Bidding Documents; and 

    (d) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

    (e) Conformity with the Technical Specifications, which may include 

production/delivery schedule, manpower requirements, and/or after-

sales/parts, if applicable; and 

    
 
 
 

    
 

    

    
 
 

    

    

    
 

(f) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

(g)     Certificate of site and assessment survey signed by PNOC representative and 

bidder. 

(h)     Resume/Curriculum Vitae and PRC license (if applicable) of key personnel 

(i)    List with proof of completed Solar PV contracts with minimum aggregate 

installed capacity of 1MWp where at least two (2) contracts fully operational 

for the last two (2) years from the date of submission 

(j)      ISO 9001:2015 Certificate 

(k)     Project Schedule (Please refer to Item 9 of the Term of Reference, p.45) 

(l)      Preliminary Design Drawing (Please refer to Item 9 of the Term of Reference, 

p.45) 

     

 

Financial Documents 

    (m)     The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC);  

or  

A committed Line of Credit from a Universal or Commercial Bank in lieu of 

its NFCC computation. 

 

Class “B” Documents 

    (n)    If applicable, a duly signed joint venture agreement (JVA) in case the joint 

venture is already in existence; 

or  
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duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

Other documentary requirements under RA No. 9184 (as applicable) 

    (o)   [For foreign bidders claiming by reason of their country’s extension of 

reciprocal rights to Filipinos] Certification from the relevant government 

office of their country stating that Filipinos are allowed to participate in 

government procurement activities for the same item or product. 

    (p)   Certification from the DTI if the Bidder claims preference as a Domestic   

Bidder or Domestic Entity. 

 

II. FINANCIAL COMPONENT ENVELOPE 

    (a) Original of duly signed and accomplished Financial Bid Form; and 

    (b) Original of duly signed and accomplished Price Schedule(s). 
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Section IX. Bidding Forms 
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID 

 

 

This is to certify that (Bidder) has completed the below-listed contract within five (5) years prior the deadline of submission and opening of 

bids. 

 

 
Date 

          Issuance Date 
 

 

Contracting 
     

Nature of Amount of Contract of Certification 
 

 of the 
  Name of Contract  

 Party 
  Contract Contract Duration Satisfactory  

 

Contract 
     

 

           Service or Date 

of Acceptance 

 

            
 

             
 

             
 

             
 

             
 

             
 

   

 

         _____________ 
 

Name and Signature of Authorized Representative Date 
 
 
 

*Notes: 

 

a) Cut-off date as of DEADLINE OF SUBMISSION OF BIDS.  
b) “Name of Contract”. Indicate here the Nature/ Scope of the Contract for the Procuring Entity to determine the relevance of the entry with the Procurement at 

hand.  
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STATEMENT OF ALL: (i) ONGOING CONTRACTS (GOVERNMENT AND PRIVATE) AND; (ii) 

AWARDED BUT NOT YET STARTED CONTRACTS 

 

 

 

 

This is to certify that (Bidder) has the following ongoing and awarded but not yet started contracts: 

 

 Date 
Contracting 

     
Nature of Amount of Contract 

Value of 

Outstanding 

Works 

 

 

of the 
  

Name of Contract 
 

 Party 
  Contract Contract Duration  

Contract 
     

 

           
 

             
 

               
 

               
 

               
 

               
 

               
 

               
 

               
 

               
 

               
 

Name and Signature of Authorized Representative Date 

 

*Instructions: 

 

a) State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project called for 
bidding) as of DEADLINE OF SUBMISSION OF BIDS.  

b) If there is no ongoing contract including awarded but not yet started as of the aforementioned period, state none or equivalent term.  
c) The total amount of the ongoing and awarded but not yet started contracts should be consistent with those used in the Net Financial Contracting Capacity (NFCC) in 

case an NFCC is submitted as an eligibility document.  
d) “Name of Contract”. Indicate here the Nature/ Scope of the Contract for easier tracking of the entries/ representations.  
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BID FORM 

 

Date :  
Project Identification No.:  

 

To: [name and address of Procuring Entity] 

 
Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or 

Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the 

undersigned, offer to [supply/deliver/perform] [description of the Goods/Services] inconformity with 

the said PBDs for the sum of [total Bid amount in words and figures] or the total calculated bid price, 

as evaluated and corrected for computational errors, and other bid modifications in accordance with the 

Price Schedules attached herewith and made part of this Bid. The total bid price includes the cost of all 

taxes, such as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income 

tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein or in the Price 

Schedules, 

 

If our Bid is accepted, we undertake: 

 

a. To deliver the goods in accordance with the delivery schedule specified in the Schedule 

of Requirements of the Philippine Bidding Documents (PBDs); 

 

b. To provide a performance security in the form, amounts, and within the times 

prescribed in the PBDs; 

 

c. to abide by the Bid Validity Period specified in the PBDs and it shall remain binding 

upon us at any time before the expiration of that period. 

 

Until a formal Contract is prepared and executed, this Bid, together with your written acceptance 

thereof and your Notice of Award, shall be binding upon us. 

 

We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you may 

receive. 

 

We certify/confirm that we comply with the eligibility requirements pursuant to the PBDs. 

 

The undersigned is authorized to submit the bid on behalf of [name of the bidder] as evidenced by the                                                                                                                                                                                                                         

attached [state the written authority]. 

 

We acknowledge that failure to sign each and every page of this Bid Form, including the attached 

Schedule of Prices, shall be a ground for the rejection of our bid. 

 

 

Name of Authorized Representative:       

Legal capacity:     Signature:      

Duly authorized to sign the Bid for and behalf of:        

Date:      
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Price Schedule for Goods Offered from Within the Philippines 

 

Name: __________________________________________________________ 

 

Legal Capacity: ___________________________________________________ 

 

Signature: ________________________________________________________ 

 

Duly authorized to sign the Bid for and behalf of: _________________________  

1 2 3 4 5 6 7 8 9 10 

Item Description 

Country 

of  
Origin 

Quantity 

Unit Price 

EXW 
per item 

Transportation 

and all other 
costs 

incidental to 

delivery, per 
item 

Sales and 

other taxes 
payable if 

Contract is 

awarded, 
per item 

Cost of 

Incidental 
Services, 

if 

applicable
, per item 

Total 
Price, per 

unit 

 
 

(col 

5+6+7+8) 

Total Price 
delivered 

Final 

Destination 
 

(col 9) x 

(col 4) 
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Price Schedule for Goods Offered from Abroad 

 

Name: __________________________________________________________ 

 

Legal Capacity: ___________________________________________________ 

 

Signature: ________________________________________________________ 

 

Duly authorized to sign the Bid for and behalf of: _________________________ 

 

 

 

 

1 2 3 4 5 6 7 8 9 

Item Description 
Country 

of  

Origin 

Quantity 

Unit price CIF port 
of entry (specify 

port) or CIP named 
place (specify 

border point or 

place of destination 

Total CIF or 

CIP price per 
item (col 

4x5) 

Unit Price 

Delivered 
Duty 

Unpaid 
(DDU) 

Unit price 

Delivered 
Duty Paid 

(DDP) 

Total Price 
delivered 

DDP (col 4x8) 
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REPUBLIC OF THE PHILIPPINES) 
CITYOF )S.S. 

 

 

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 
 

 

To: [Insert name and address of the Procuring Entity] 

 

 

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration. 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 

of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 

6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting 

to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] 

[year] at [place of execution]. 

 

[Insert NAME OF BIDDER OR ITS 

AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 

 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no.________ issued on ____ 

at ______. 



 

65  

 

Witness my hand and seal this ___ day of [month] [year]. 
 
 
 
 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _______________ 

Notary Public for _______ until __________  
Roll of Attorneys No. __________________ 

PTR No. ______ [date issued], [place issued]  
IBP No. ______  [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 

Page No. _____  
Book No. _____ 

Series of _____ 
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CONTRACTAGREEMENT 
 
 

THIS AGREEMENT made the day of 20___ between [name of 

PROCURING ENTITY] of the Philippines (hereinafter called “the Entity”) of the one part and [name 

of Supplier] of [city and country of Supplier] (hereinafter called “the Supplier/Service Provider”) of the 

other part; 

 

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly [brief 

description of goods and services] and has accepted a Bid by the Supplier for the supply of those goods 

and services in the sum of [contract price in words and figures in specified currency] (hereinafter called 

“the Contract Price”). 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to. 
 

2. The following documents as required by the 2016 revised Implementing Rules and 

Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed 

as integral part of this Agreement, viz.: 
 

i. Philippine Bidding Documents(PBDs); 
i. Schedule of Requirements; 
ii. Technical Specifications; 
iii. General and Special Conditions of Contract; and 
iv. Supplemental or Bid Bulletins, if any 

 

ii. Winning bidder’s bid, including the Eligibility requirements, Technical and 

Financial Proposals, and all other documents or statements submitted; 
 

Bid form, including all the documents/statements contained in the Bidder’s bidding 

envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response 

to request for clarifications on the bid), including corrections to the bid, if any, 

resulting from the Procuring Entity’s bid evaluation; 

 

iii. Performance Security; 
 

iv. Notice of Award of Contract; and the Bidder’s conforme thereto; and 
 

v. Other contract documents that maybe required by existing laws and/or the 

Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 

contract documents or information prescribed by the GPPB that are 

subsequently required for submission after the contract execution, such as the 

Notice to Proceed, Variation Orders, and Warranty Security, shall likewise 

form part of the Contract. 
 

3. In consideration for the sum of [total contract price in words and figures] or such other 

sums as may be ascertained, [Named of the bidder] agrees to [state the object of the 

contract] in accordance with his/her/its Bid. 
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4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in 

accordance with the terms of the Bidding. 
 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with the laws of the Republic of the Philippines on the day and year first above written. 
 

 

 
 

Witnesses 

 

 

__________________________________      _________________________________ 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

For the Entity: 

By 

 

 

__________________________________ 

President and 

Chief Executive Officer 

For the Supplier/Service Provider 

By: 

 

 

_________________________________ 

Insert Name of Signatory 

Insert Legal Capacity of the Signatory 
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REPUBLIC OF THE PHILIPPINES ) S.S. 

CITY OF ______________________ )        

 

 

 

ACKNOWLEDGMENT 

 

Before me, a notary public for and in the City of _____________, this _______________, 

personally appeared the following: 

 

Name Competent Evidence of Identity Date/Place 

Issued 

 

 

  

 

 

  

 

Known to me to be the same persons who executed the foregoing Contract Agreement consisting 

of three (3) pages, including the page on which this Acknowledgment is written, but excluding 

Annexes, and they acknowledged to me that the same is their free and voluntary act and deed, as 

well as that of their respective principals. 

 

WITNESS MY HAND AND SEAL, on the date and in the place first above written. 

 

 

 

 

 

 

 

 

 

 

 

Doc. No. ______ 

Page No. ______ 

Book No. ______ 

Series of ______ 
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OMNIBUS SWORN STATEMENT 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITYOF )S.S. 
 

AFFIDAVIT 
 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. [Select one, delete the other:] 

 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 

with office address at [address of Bidder]; 

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. [Select one, delete the other:] 

 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 

of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 

Attorney; 

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority 

to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 

shown in the attached [state title of attached document showing proof of authorization (e.g., duly 

notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 

whichever is applicable;)]; 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 

or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, membership, 

association, affiliation, or controlling interest with another blacklisted person or entity as 

defined and provided for in the Uniform Guidelines on Blacklisting; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 

of the original, complete, and all statements and information provided therein are true and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 

 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 

Entity, members of the Bids and Awards Committee (BAC), the Technical 
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Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-

user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related 

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 

Technical Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 

[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or affinity 

up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 

with the Philippine Bidding Documents, which includes: 

 
a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 

of the government in relation to any procurement project or activity. 

 

10. [Name of Bidder] hereby assigns the following contact number/s and e-mail address/es as 

the official telephone/fax number and contact reference of the company where the 

PROCURING ENTITY notices may be transmitted. 

 

Telephone No/s. : ____________________________________________ 

Fax No/s.  : ____________________________________________ 

E-mail Add/s.  : ____________________________________________  
 

It is understood that notices/s transmitted in the above-stated telephone/fax numbers 
and/or e-mail address/es are deemed received as of its transmittal and the reckoning 

period for the reglementary periods stated in the bidding documents and the revised 
Implementing Rules and Regulations of Republic Act No. 9184 shall commence from 

receipt thereof. 
 

11. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

IN  WITNESS  WHEREOF,  I  have  hereunto  set  my hand  this day of , 20 at 

 , Philippines. 
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[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 
 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year]at[place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 

used], with his/her photograph and signature appearing thereon, with no.________ issued on ____ 
at ______. 
 

Witness my hand and seal this ___ day of [month] [year]. 
 
 
 
 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _______________ 

Notary Public for _______ until __________  
Roll of Attorneys No. __________________ 

PTR No. ______ [date issued], [place issued]  
IBP No. ______  [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 

Page No. _____  
Book No. _____ 

Series of _____ 
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REPUBLIC OF THE PHILIPPINES) 

CITYOF ) S.S. 

 
 

PERFORMANCE SECURING DECLARATION 

 
Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents]  

To: [Insert name and address of the Procuring Entity] 

 

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, to guarantee the faithful performance by 

the supplier/distributor/manufacturer/contractor/consultant of its obligations under the 

Contract, I/we shall submit a Performance Securing Declaration within a maximum period of 

ten (10) calendar days from the receipt of the Notice of Award prior to the signing of the 

Contract. 
 

2. I/We accept that: I/we will be automatically disqualified from bidding for any procurement 

contract with any procuring entity for a period of one (1) year for the first offense, or two (2) 

years for the second offense, upon receipt of your Blacklisting Order if I/We have violated 

my/our obligations under the Contract; 
 

3. I/We understand that this Performance Securing Declaration shall cease to be valid upon: 
 

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to the 

following conditions: 
i. Procuring Entity has no claims filed against the contract awardee; 
ii. It has no claims for labor and materials filed against the contractor; and 
iii. Other terms of the contract; or 

 

b. replacement by the winning bidder of the submitted PSD with a performance security in 

any of the prescribed forms under Section 39.2 of the 2016 revised IRR of RA No. 9184 

as required by the end-user. 
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] 

[year] at [place of execution]. 

 

[Insert NAME OFBIDDERORITS 

AUTHORIZEDREPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 

used], with his/her photograph and signature appearing thereon, with no.________ issued on ____ 
at ______. 
 

Witness my hand and seal this ___ day of [month] [year]. 
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NAME OF NOTARY PUBLIC  
Serial No. of Commission _______________ 

Notary Public for _______ until __________  
Roll of Attorneys No. __________________ 

PTR No. ______ [date issued], [place issued]  
IBP No. ______  [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 

Page No. _____  
Book No. _____ 

Series of _____ 
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NET FINANCIAL CONTRACTING CAPACITY 

        

        

        

Current Assets          

        

Less: Current Liabilities         

        

Total           

     

15 Multiply by K    

        

Total           

        

Less: Value of All Outstanding Works or       

            Projects Under On-going Contracts    

        

        

Net Financial Contracting Capacity       

        

        

                

Net Financial Contracting Capacity (NFCC)    

        

NFCC = at least equal to the Approved Budget    

        

            = [(current assets - current liabilities) (K) - (value of all outstanding works 

                or projects under on-going contracts, including awarded contracts yet 

 to be started)]      

        

        

        

Name of Company:          

        

Authorized Representative:         

    signature over printed name 
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