

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 01

Engagement of consultancy Services for the Retail Electricity Supplier (RES) Business of PNOC

Invitation to Bid No. 2025-04-097

The PNOC Bids and Awards Committee hereby adopts the following provision in the Philippine Bidding Documents:

1. Amendments/Inclusions

Item No.	FROM	TO
1	<p>Invitation for Negotiated Procurement Two Failed Biddings Page.1</p> <p>Engagement of Consultancy Services for the Retail Electricity Supplier (RES) Business of PNOC</p> <p>Reference No. 2025-04-097</p> <p>xxx</p> <p>5. Following completion of the negotiations, the best and final offer based on the technical and financial requirements, including the pre-requisite documentary requirements enumerated in the checklist must be duly received by the BAC Secretariat at the address below on or before the deadline of submission, May 13, 2025 (10:00 AM).xxx</p> <p>xxx</p>	<p>Invitation for Negotiated Procurement Two Failed Biddings Page.1</p> <p>Engagement of Consultancy Services for the Retail Electricity Supplier (RES) Business of PNOC</p> <p>Reference No. 2025-04-097</p> <p>xxx</p> <p>5. Following completion of the negotiations, the best and final offer based on the technical and financial requirements, including the pre-requisite documentary requirements enumerated in the checklist must be duly received by the BAC Secretariat at the address below on or before the deadline of submission, May 16, 2025 (10:00 AM).xxx</p> <p>xxx</p>

MAIN OFFICE

PNOC Building 6, Energy Center
Rizal Drive, Bonifacio Global City
Taguig, Philippines 1634
{+632} 8789 7662
www.pnoc.com.ph

INDUSTRIAL PARK

Barangay Batangas Dos, Mariveles
Bataan, Philippines 2105
{+6347} 244 5884 and 86
industrialpark@pnoc.com.ph

ENERGY SUPPLY BASE

Barangay Mainaga, Mabini
Batangas, Philippines 4202
+63 917 515 4036
energysupplybase@pnoc.com.ph

2	<p>Terms of Reference 5. Deliverables, Commencement Date and Period of Implementation Page 33</p> <p>The project will commence upon the issuance of the Notice to Proceed (NTP) and will have a total duration of 270 calendar days. Upon receiving the NTP, the Consultant will be registered as one of PNOC's key personnel, recognized for expertise in operating an RES business or engaging in market trading during PNOC's RES license application with the Energy Regulatory Commission (ERC).</p> <p style="text-align: center;">xxx</p>	<p>Terms of Reference 5. Deliverables, Commencement Date and Period of Implementation Page 33</p> <p>The project will commence upon the issuance of the Notice to Proceed (NTP) and will have a total duration of 210 calendar days. Upon receiving the NTP, the Consultant will be registered as one of PNOC's key personnel, recognized for expertise in operating an RES business or engaging in market trading during PNOC's RES license application with the Energy Regulatory Commission (ERC).</p> <p style="text-align: center;">xxx</p>																																				
3	<p>Terms of Reference 6. Payment Terms Page 33</p> <p style="text-align: center;">xxx</p> <table border="1" data-bbox="240 1010 858 1921"> <thead> <tr> <th>Project Milestone*</th> <th>Deadline (from Issuance Date of NTP)</th> <th>Percentage of Payment</th> </tr> </thead> <tbody> <tr> <td colspan="3">Acceptance of the following documents by the Proponent:</td> </tr> <tr> <td>Draft Comprehensive Implementation Plan</td> <td>Day 45</td> <td>20%</td> </tr> <tr> <td>Final Comprehensive Implementation Plan</td> <td>Day 90</td> <td>40%</td> </tr> <tr> <td>Training Materials for the Capacity-Building Activities Conducted</td> <td>Day 210</td> <td>30%</td> </tr> <tr> <td>Final Engagement Report</td> <td>Day 270</td> <td>10%</td> </tr> </tbody> </table> <p><i>*Retention Money/Bond: 10% for every progress billing.</i></p> <p style="text-align: center;">xxx</p>	Project Milestone*	Deadline (from Issuance Date of NTP)	Percentage of Payment	Acceptance of the following documents by the Proponent:			Draft Comprehensive Implementation Plan	Day 45	20%	Final Comprehensive Implementation Plan	Day 90	40%	Training Materials for the Capacity-Building Activities Conducted	Day 210	30%	Final Engagement Report	Day 270	10%	<p>Terms of Reference 6. Payment Terms Page 33</p> <p style="text-align: center;">xxx</p> <table border="1" data-bbox="890 1010 1508 1921"> <thead> <tr> <th>Project Milestone*</th> <th>Deadline (from Issuance Date of NTP)</th> <th>Percentage of Payment</th> </tr> </thead> <tbody> <tr> <td colspan="3">Acceptance of the following documents by the Proponent:</td> </tr> <tr> <td>Draft Comprehensive Implementation Plan</td> <td>Day 35</td> <td>20%</td> </tr> <tr> <td>Final Comprehensive Implementation Plan</td> <td>Day 70</td> <td>40%</td> </tr> <tr> <td>Training Materials for the Capacity-Building Activities Conducted</td> <td>Day 165</td> <td>30%</td> </tr> <tr> <td>Final Engagement Report</td> <td>Day 210</td> <td>10%</td> </tr> </tbody> </table> <p style="text-align: center;">xxx</p>	Project Milestone*	Deadline (from Issuance Date of NTP)	Percentage of Payment	Acceptance of the following documents by the Proponent:			Draft Comprehensive Implementation Plan	Day 35	20%	Final Comprehensive Implementation Plan	Day 70	40%	Training Materials for the Capacity-Building Activities Conducted	Day 165	30%	Final Engagement Report	Day 210	10%
Project Milestone*	Deadline (from Issuance Date of NTP)	Percentage of Payment																																				
Acceptance of the following documents by the Proponent:																																						
Draft Comprehensive Implementation Plan	Day 45	20%																																				
Final Comprehensive Implementation Plan	Day 90	40%																																				
Training Materials for the Capacity-Building Activities Conducted	Day 210	30%																																				
Final Engagement Report	Day 270	10%																																				
Project Milestone*	Deadline (from Issuance Date of NTP)	Percentage of Payment																																				
Acceptance of the following documents by the Proponent:																																						
Draft Comprehensive Implementation Plan	Day 35	20%																																				
Final Comprehensive Implementation Plan	Day 70	40%																																				
Training Materials for the Capacity-Building Activities Conducted	Day 165	30%																																				
Final Engagement Report	Day 210	10%																																				

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Documents.

For guidance and information of all concerned.

Issued this May 08, 2025.


MA. ROWENA C. RAYMUNDO
Chairperson 
Bids and Awards Committee 2