

October 2, 2025

NOTICE OF AWARD

Subject: RFQ No. : 2025-09-166
Project Title : Pullout, Repair and Reinstallation of
Submersible Pumps and Motors

Attention: **MR. ROLANDO S. SORIA**
Proprietor
**GHIANNE'S PUMP EQUIPMENT REPAIR AND
MAINTENANCE SHOP**

Dear Mr. Soria:


This is to advise Ghianne's Pump Equipment Repair and Maintenance Shop, on the acceptance of its offer to undertake the aforementioned project in the amount of **Four Hundred Ten Thousand Pesos (Php 410,000.00)**, in accordance with our Request for Quotation dated September 10, 2025.

Project Timeline: Period of Mobilization: 5 Calendar Days upon
issuance of Notice to Proceed (NTP);
Pull-Out Scope of Work: 15 Calendar Days from
issuance of Notice to Execute (NTE);
Repair Scope of Work: 50 Calendar Days
(including finalization and submission of
assessment and repair report);
Reinstallation Scope of Work: 15 Calendar Days
from issuance of Notice to Execute (NTE)

Kindly signify your agreement by signing on the space provided for below and return the other copies to us.

Very truly yours,

MA. CRISTINA SHEILA C. CABARABAN
President and CEO

CONFORME:

Rolando Soria
(Signature over Printed Name)
Oct 2, 2025
(Date)



November 27, 2025

MR. ROLANDO S. SORIA

Proprietor

**GHIANNE'S PUMP EQUIPMENT REPAIR AND
MAINTENANCE SHOP**

623 Purok 6, Brgy. Dampol, Plaridel, Bulacan

NOTICE TO PROCEED

This is to advise you that your offer for the project: **"Pullout, Repair and Reinstallation of Submersible Pumps and Motors"** at PNOC-Industrial Park, Brgy. Batangas Dos, Mariveles, Bataan with Request for Quotation No. 2025-09-166 amounting to **PESOS: Four Hundred Ten Thousand Pesos (Php 410,000.00)** has been accepted by the Company.

You are hereby instructed to proceed with the service on the following schedule upon receipt of this notice.

Mobilization : 5 Calendar Days upon issuance of this notice
Pull-Out : 15 Calendar Days from issuance of Notice to Execute
Repair : 50 Calendar Days (including finalization and submission of assessment and repair report)
Reinstallation : 15 Calendar Days from issuance of Notice to Execute

Very truly yours,

MA. CRISTINA SHEILA C. CABARABAN
President and CEO

Conforme:

Rolando Soria
Rolando Soria

Authorized Representative

Dec 2, 2025

Date



Main Office

PNOC Building 6, Energy Center, Rizal Drive,
Bonifacio Global City Taguig, Philippines 1634

[+632] 8789 7662

www.pnoc.com.ph

information@pnoc.com.ph

Industrial Park

Barangay Batangas Dos,
Mariveles Bataan, Philippines 2105

[+6347] 244 5884 and 86

industrialpark@pnoc.com.ph

Energy Supply Base

Barangay Mainaga, Mabini
Batangas, Philippines 4202

+63 917 140 5303

energysupplybase@pnoc.com.ph

**CONTRACT FOR THE PULLOUT, REPAIR AND REINSTALLATION OF
SUBMERSIBLE PUMPS AND MOTORS**

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this _____ day of _____
2025 by and between:

PHILIPPINE NATIONAL OIL COMPANY (PNOC), a government-owned and controlled corporation duly organized and existing under and by virtue of Presidential Decree No. 334, as amended, with principal business address at PNOC Building 6, Energy Center, Rizal Drive, Bonifacio Global City, Taguig City, Metro Manila, represented herein by its President and CEO, **MA. CRISTINA SHEILA C. CABARABAN**, and hereinafter referred to as the "**COMPANY**";

-and-

GHIANNE'S PUMP EQUIPMENT REPAIR AND MAINTENANCE SHOP, a sole proprietorship duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office at 623 Purok 6, Brgy. Dampol, Plaridel, Bulacan, represented herein by its Proprietor, **MR. ROLANDO S. SORIA**, duly authorized for this purpose and hereinafter referred to as "**CONTRACTOR**";

WITNESSETH:

WHEREAS, the COMPANY is in need of a general contractor for the pullout, repair and reinstallation of submersible pumps and motors (PIP-25-133);

WHEREAS, the COMPANY invited Bids for the pullout, repair and reinstallation of submersible pumps and motors and has accepted a bid by the CONTRACTOR for the supply of those services in the sum of **FOUR HUNDRED TEN THOUSAND PESOS (Php410,000.00)**, inclusive of Value Added Tax (VAT) and all applicable taxes, (hereinafter referred to as "Contract Price"), mobilization shall begin within five (5) calendar days upon issuance of Notice to Proceed (NTP). The Repair Scope of Work, including the finalization and submission of the assessment and repair report shall be completed within fifty (50) calendars days from issuance of the NTP. The Pullout and Reinstallation Scopes of Work must each be completed within fifteen (15) calendar days upon issuance of Notice to Execute (NTE).

NOW, THEREFORE, for and in consideration of the foregoing premises, and of the terms and conditions hereinafter set forth, the parties hereto agreed as follows:

1. In this Contract words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - (a) Request for Quotation;
 - (b) Terms of Reference;
 - (c) Mayor's/Business Permit;
 - (d) PhilGEPS registration;
 - (e) Notarized Omnibus Sworn Statement;
 - (f) Winning Bidder's quotation and all other documents or response to PNOC for the pullout, repair and reinstallation of Submersible Pumps and Motors;
 - (g) Bill of Quantities (BOQ);
 - (h) Notice of Award; and the Bidder's conforme thereof; and
 - (i) Notice to Proceed.
3. In consideration of the payments to be made by the COMPANY to the CONTRACTOR as mentioned herein, the CONTRACTOR hereby covenants with the COMPANY to provide the services in accordance with the terms and conditions set forth in this contract and to remedy any and all defects.
4. Liquidated Damages is at least equal to one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion for every day of delay until actual delivery or performance.
5. The COMPANY hereby covenants to pay the CONTRACTOR the Contract Price or such other sum as may become payable under the provisions of the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

**PHILIPPINE NATIONAL OIL
COMPANY
(COMPANY)**

**GHIANNE'S PUMP EQUIPMENT
REPAIR AND MAINTENANCE
SHOP
(CONTRACTOR)**

by:


by:


MA. CRISTINA SHEILA C. CABARABAN
President and CEO


ROLANDO S. SORIA
Proprietor

SIGNED IN THE PRESENCE OF:




Rolando B. Cipriano



ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES}
} S.S.

BEFORE ME, a Notary Public for and in the above jurisdiction, ~~this~~ **09 DEC 2025**
day of **TAGUIG CITY**, 2025 personally appeared:

Name Competent Evidence of Identity Date/Place Issued

PNOC

by:

**MA. CRISTINA SHEILA C.
CABARABAN**

PRC ID No. 0002963

09/06/2027
(expiration date)

GHIANNE'S PUMP EQUIPMENT REPAIR AND MAINTENANCE SHOP

by:

ROLANDO S. SORIA

Driver's License No. C07-98-
162546

01/30/2033
(expiration date)

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free and voluntary act and deed as well as the free and voluntary act and deed of the partnership/corporations represented herein and that they are authorized to sign the same.

This instrument consisting of four (4) pages, including the page whereon the acknowledgment clause is written, signed by the parties and their instrumental witnesses on each and every page hereof, sealed with my notarial seal, refers to a Contract for the Pullout, Repair, and Reinstallation of Submersible Pumps and Motors.

WITNESS MY HAND AND SEAL on the date and at the place first above-written.

Doc. No. 422;
Page No. 10;
Book No. 11;
Series of 2025.



ATTY. SITTIE SHAHANI M. UDASAN

Notary Public for and in the City of Taguig

Until December 31, 2025

Appointment No. 99 (2024-2025)

Roll of Attorney No. 86367

MCLE Compliance No. VIII-0006997

Issued on 01 Mar 2024 until 14 Apr 2028

PTR No. A-6368285/ 02 Jan 2025/Taguig City

IBP No. 483073/13 Dec 2024/RSM

PNOC Bldg. 5, Energy Center, Rizal Drive,
Fort Bonifacio, Taguig City