



December 10, 2025

## NOTICE OF AWARD

Subject: RFQ No. : 2025-11-215  
Project Title: Replacement of Steel Gate at Main Entrance

Attention: **MS. JONALYN L. VARGAS**  
Sales Manager  
**PBOX Construction Inc.**

Dear Ms. Vargas,

This is to advise **PBOX Construction Inc.** on the acceptance of its proposal to undertake the aforementioned project in the amount of **Four Hundred Eighteen Thousand Three Hundred Fourteen Pesos and 71/100 (Php 418,314.71)**, in accordance with our Request for Quotation dated November 28, 2025.

Contract Duration: **Twenty (20) Calendar Days reckoned from the date of receipt of Notice to Proceed**

Kindly signify your agreement by signing on the space provided for below and return the other copies to us.

Very truly yours,

**MA. CRISTINA SHEILA C. CABARABAN**  
President and CEO

CONFORME:

**Jonalyn L. Vargas**

(Signature over Printed Name)

**Dec. 11, 2025**

(Date)



### Main Office

PNOC Building 6, Energy Center, Rizal Drive,  
Bonifacio Global City Taguig, Philippines 1634  
[+632] 8789 7662  
www.pnoc.com.ph  
information@pnoc.com.ph

### Industrial Park

Barangay Batangas Dos,  
Mariveles Bataan, Philippines 2105  
[+6347] 244 5884 and 86  
industrialpark@pnoc.com.ph

### Energy Supply Base

Barangay Mainaga, Mabini  
Batangas, Philippines 4202  
+63 917 140 5303  
energysupplybase@pnoc.com.ph

**December 17, 2025**

**MS. JONALYN L. VARGAS**

Sales Manager

**PBOX Construction Inc.**

Parang, Marikina City, Metro Manila

**NOTICE TO PROCEED**

This is to advise you that your offer for **Replacement of Steel Gate at Main Entrance** with Request for Quotation No. 2025-11-215 amounting to **Four Hundred Eighteen Thousand Three Hundred Fourteen Pesos and 71/100 (Php 418,314.71)**, has been accepted by the Company.

Contract Duration: **Twenty (20) Calendar Days reckoned from the date of receipt of Notice to Proceed**

You are hereby directed to proceed with the service upon receipt of this notice.

Very truly yours,

**MA. CRISTINA SHEILA C. CABARABAN**

President and CEO

**Conforme:**

JONALYN L. VARGAS

Authorized Representative

DECEMBER 22, 2025

Date

**Main Office**

 PNOG Building 6, Energy Center, Rizal Drive,  
Bonifacio Global City Taguig, Philippines 1634

 [+632] 8789 7662

 [www.pnoc.com.ph](http://www.pnoc.com.ph)

 [information@pnoc.com.ph](mailto:information@pnoc.com.ph)

**Industrial Park**

 Barangay Batangas Dos,  
Mariveles Bataan, Philippines 2105

 [+6347] 244 5884 and 86

 [industrialpark@pnoc.com.ph](mailto:industrialpark@pnoc.com.ph)

**Energy Supply Base**

 Barangay Mainaga, Mabini  
Batangas, Philippines 4202

 +63 917 140 5303

 [energysupplybase@pnoc.com.ph](mailto:energysupplybase@pnoc.com.ph)

**CONTRACT FOR REPLACEMENT OF STEEL GATE AT MAIN ENTRANCE**

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this 17 DEC 2025 day of 2025 by and between:

**PHILIPPINE NATIONAL OIL COMPANY (PNOC)**, a government-owned and controlled corporation duly organized and existing under and by virtue of Presidential Decree No. 334, as amended, with principal business address at PNOC Building 6, Energy Center, Rizal Drive, Bonifacio Global City, Taguig City, Metro Manila, represented herein by its President and CEO, **MA. CRISTINA SHEILA C. CABARABAN**, and hereinafter referred to as the "**COMPANY**";

-and-

**PBOX Construction Inc.**, a corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office at Parang, Marikina City, Metro Manila, represented herein by its Sales Manager, **JONALYN L. VARGAS**, duly authorized for this purpose and hereinafter referred to as "**CONTRACTOR**";

**WITNESSETH:**

**WHEREAS**, the COMPANY is in need of a general contractor for the Replacement of Steel Gate at Main Entrance;

**WHEREAS**, the COMPANY invited Bids for the Replacement of Steel Gate at Main Entrance and has accepted a Bid by the CONTRACTOR for the supply of those services in the sum of **FOUR HUNDRED EIGHTEEN THOUSAND THREE HUNDRED FOURTEEN PESOS AND 71/100 (P418,314.71)**, inclusive of Value Added Tax (VAT) and all applicable taxes, (hereinafter referred to as "Contract Price"), work should be completed within twenty (20) calendar days reckoned from the date of receipt of the Notice to Proceed; Subject to mutual agreement between the service provider and PNOC upon issuance of Notice to Proceed (NTP)

NOW, THEREFORE, for and in consideration of the foregoing premises, and of the terms and conditions hereinafter set forth, the parties hereto agreed as follows:

1. Unless otherwise stated, terms and expressions used in this Contract shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Contract.



2. The following documents as required by the Implementing Rules and Regulations of Republic Act No. 12009, and as applicable, shall form part and be read and construed as integral parts of this Contract, viz.:

- i. Mayor's/Business Permit;
- ii. PhilGEPS Registration Number;
- ii. Omnibus Sworn Statement;
- iii. Price Quotation/Proposal Compliance Form;
- iv. Proof of at least 1 year of experience in construction works
- v. Notice of Award of Contract; and the Bidder's Conforme thereto;
- vi. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBD, such as but not limited to the Notice to Proceed and Warranty Security.

3. In consideration of the Contact Price aforementioned or such other sums as may be determined in accordance with the terms of the Contract, the Contractor agrees to deliver and perform the items and related services for the Replacement of Steel Gate at Main Entrance described herein in accordance with the terms and conditions specified in the Contract and its annexed documents.

4. Liquidated Damages is at least equal to one-tenth (1/10) of one percent (0.001) of the cost of the unperformed portion for every day of delay until actual delivery or performance.

5. The PNOC agrees to pay the above-mentioned sum to the Contractor in accordance with the schedule and manner provided in the Bidding Documents and its annexes.

6. Any dispute, difference, or claim arising out of or relating to this Contract, including its existence, validity, interpretation, breach, or termination thereof, may be submitted to arbitration or other form of alternative dispute resolution in accordance with the applicable law, such as Republic Act No. 9285 (Alternative Dispute Resolution Act of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration Law).

**IN WITNESS WHEREOF** the parties hereto have caused this Contract to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

**PHILIPPINE NATIONAL OIL  
COMPANY  
(COMPANY)**

**PBOX CONSTRUCTION INC.  
(CONTRACTOR)**

by:

by:

**MA. CRISTINA SHEILA C. CABARABAN**  
President and CEO

**JONALYN L. VARGAS**  
Sales Manager



SIGNED IN THE PRESENCE OF:  
  
DIANE MACA MARQUEZ

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES }  
TAGUIG } S.S.

BEFORE ME, a Notary Public for and in the above jurisdiction, this 18<sup>th</sup>  
day of December, 2025 personally appeared:

Name Competent Evidence of Identity Date/Place Issued

PNOC

by:

MA. CRISTINA SHEILA C. CABARABAN PRC ID No. 0002963 4-25-1995

PBOX CONSTRUCTION INC.

by:


JONALYN L. VARGAS UMID CRN-0111-2802230-9


known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free and voluntary act and deed as well as the free and voluntary act and deed of the partnership/corporations represented herein and that they are authorized to sign the same.

This instrument consisting of three pages (3) pages, including the page whereon the acknowledgment clause is written, signed by the parties and their instrumental witnesses on each and every page hereof, sealed with my notarial seal, refers to a Contract for the Replacement of Steel Gate at Main Entrance.

WITNESS MY HAND AND SEAL on the date and at the place first above-written.

Doc. No. 311 ;  
Page No. 80 ;  
Book No. VII ;  
Series of 2025.



  
CARL PHILIP N. BATUCAN  
Appointment No. 14 (2024-2025)  
Notary Public for Taguig City  
Until 31 December 2025  
PNOC Bldg. VI, Energy Center, Rizal Drive,  
Bonifacio Global City, Taguig  
Roll No. 67061  
PTR No. 5904908/01-03-2025  
IBP No. 499344/01-06-2025  
MCLE Compliance No. VIII-BEP000168

