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BIDS AND AWARDS COMMITTEE
SUPPLEMENTAL BID BULLETIN NO. 01
Upgrading of Fire Detection and Alarm System at PNOC Bidg. 6
Invitation to Bid No. 2026-04-049

The PNOC Bids and Awards Committee hereby adopts the following amendments
in the Philippine Bidding Documents:

1. Amendments:

A. Section VI Schedule of Requirements:

From To
Forty-five (45) calendar days Sixty (60) calendar days from
from receipt of Notice to receipt of Notice to Proceed
Proceed

B. Section VII Technical Specifications:

Completion of Work (p. 79 - 80):

From To

Forty-five (45) calendar days from Sixty (60) calendar days from receipt

receipt of Notice to Proceed of Notice to Proceed
Work schedule: 7:00am onwards Work schedule: 7:00am onwards
daily on weekend : daily on weekend

and holidays and holidays

6:00pm onwards
(After office
hours) on
weekdays, subject
for approval of
PNOC-GSD

Main Office:

Vaad

Industrial Park:
pnocindustrialpark

’v information@pnoc.com.ph



2. Clarifications:

QUERIES

PNOC’S RESPONSE

Whether there are permits,
gate passes, work clearances,
or other authorizations that
will be required prior to
project implementation,
including the corresponding
processing timelines and
responsible offices.

During the kickoff meeting with the winning
bidder, PNOC GSD will conduct an orientation
on the guidelines to be observed during the
implementation period, including the
application of Permit to Work (PTW) detailing
the scope of work, list of manpower, tools, and
equipment. These shall be subject to inspection
by PNOC security and maintenance personnel,
who will also monitor and assist the winning
bidder throughout the implementation period.

Whether projects involving
the Installation of a Remote
Monitoring  System,  with
Delivery Receipts covering
items related to a Fire
Detection and Alarm System,
may be considered as
compliant Similar Largest
Completed Contract (SLCC)
experience for this
procurement.

Projects involving only the Installation of a
Remote Monitoring System, even with Delivery
Receipts for FDAS-related items, shall not be
considered compliant SLCC experience unless
the submitted documents clearly establish that
the completed project involved actual Fire
Detection and Alarm System (FDAS) installation
works, consistent with the requirements of the

TOR.

Amendments/inclusions/clarifications made herein shall be considered an integral

part of the Bidding Document.

For guidance and information of all concerned.

Issued this 14" day of May 2026.

ATTY.J PHINE

N
Chairperson
i

SSANDRA J. CUI




