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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder ~ Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
subrmnits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein,

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.



DOLE - Department of Labor and Employment.
DTI - Department of Trade and industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement, (2016 revised IRR, Section

5{b]).
GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.



SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.
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PHILIPPINE NATIONAL OIL COMPANY
PNOC Building VI, Energy Center
Rizal Drive, BGC, Taguig City
Tel. No.: {02) 8789 — 7662
www.philgeps.gov.ph

i

INVITATION TO BID

Rehabilitation of Warehouse 1, 2, 3 and 4
(Concrete Walls and Roof Drainage)

Invitation to Bid No. 2023-06-183

The Philippine National Oil Company (PNOC), through the 2023 Approved Corporate
Operating Budget intends to apply the sum of Four Million Nine Hundred Seventy-
Five Thousand Pesos (PhP4,975,000.00} being the Approved Budget for the Contract
(ABC) to payments under the contract for Rehabilitation of Warehouse 1, 2, 3 and 4
(Concrete Walls and Roof Drainage). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The PNOC, now invites bids for the above Procurement Project. Completion of the
Works is required within one hundred eighty (180) calendar days. Bidders should
have completed a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section Il (Instructions to
Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from PNOC, and inspect the Bidding
Documents at the address given below during working days from 8:00 AM to 5:00
PM.

A complete set of Bidding Documents may be acquired by interested bidders starting
July 06, 2023 from given address and website/s below and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by
the GPPB, in the amount of Four Thousand Nine Hundred Pesos (PhP4,900.00). The
Procuring Entity shall allow the bidder to present its proof of payment for the fees in
person, by facsimile, or through electronic means.

The PNOC will hold a Pre-Bid Conference on July 13, 2023 (09:00 AM) through
videoconferencing via Zoom which shall be open to prospective bidders.



10.

11.

12.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before July 27, 2023 {10:00 AM). Late bids
shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 15.

Bid opening shall be on July 27, 2023 (10:30 AM) at the given address below and
through video-conferencing via Zoom. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The PNOC, reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised Implementing Ruies and Regulations {IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

The Secretariat

Bids and Awards Committee

Philippine National Oil Company

G/F PNOC Bldg. 6, Energy Center, Rizal Drive,
Bonifacio Global City, Taguig City

Tel. Nos.: 8789 — 7605

Fax Nos.: 8812 — 6041 / 8840 — 1440

Email: cfcmelo@pnoc.com.ph

Website: www.pnoc.com.ph / www.philgeps.gov.ph

You may visit the following websites:

For downloading of Bidding Documents: www.pnoc.com.ph / www.philgeps.gov.ph

ATTY. GRACIELA M.

BAC Chdirperson f\/
k|



Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, PNOC, invites Bids for the Rehabilitation of Warehouse 1, 2, 3
and 4 {Concrete Walls and Roof Damage} with Project Identification Number 2023-
06-183.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2023 in the
amount of Four Million Nine Hundred Seventy-Five Thousand Pesos
(PhP4,975,000.00).

2.2. The source of funding is:

a. Approved Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b} climatic
conditions; (c) transportation facilities; (c} nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or othar intagrity violations in competing for the Project.

11



5.

Eligible Bidders

5.1.

5.2

5.3.

5.4,

Only Bids of Bidders found to be legally, technically, and financially capable will
be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent {50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPl, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184,

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VIl of the Charter of the UN.

Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%]} of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through videoconferencing via
Zoom as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

12



10.

11.

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder's affairs in the
Phifippines. For Contracting Parties to the Apostifle Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor’s key personnel {e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with
their complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the
BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration
of the project, as the case may be, must meet the minimum requirements for
the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2,

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

13



12.

13.

14,

15'

16.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the
NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until one hundred twenty {120) calendar
days from deadline of submission. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

14



17.

18.

19,

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184,

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

15



20.

21.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.



Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail,
information, or requirements included in the ITB found in Section Il, which are specific to
each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated,.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated
by the circumstances of the specific procurement, must also be incorporated.

17




Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
The contractor shall have completed at least one (1) project in construction
and/or repair of concrete walls.
7.1 Subcontracting is not allowed.
U The Contractor must possess a valid license issued by the Philippine
Contractors’ Accreditation Board (PCAB): Category C or D, Small B
104 The key personnel must meet the required minimum years of experience set
below:
KEY PERSONNEL GENERAL EXPERIENGE
Min. 5 years professional experience
Project Manager in over-all project management in
engineering field
_ ‘ Min. S  years  professional
Project Engineer experience in over-all project
management in engineering field
_ 5.0. 2 with 2 vyears minimum
Safety Officer professional experience as Safety
Officer
F . .
oreman Min of 3 years of being a foreman
10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
EiIf Truck 3.0 MT Min. of One (1)
Welding Machine (Electric} 500 amp Min. of One (1)}

with Generator Set or
Welding Machine (Engine
Driven)

Concrete Mixer 0.5 cubic meter Min. of One (1)

18




Concrete Cutter - Min. of One (1)

12

Alternative bids shall not be accepted.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. The amount of not less than Ninety-Nine Thousand Five Hundred
Pesos (PhP99,500.00) [two percent (2%) of ABC], if bid security is in
cash, cashier's/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

b. The amount of not less than Two Hundred Forty-Eight Thousand
Seven Hundred Fifty Pesos (PhP248,750.00) [five percent (5%) of ABC]
if bid security is in Surety Bond.

19.2

Partial bid is not allowed.

20

No additional Requirement

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.




Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract {(GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be
a complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or
matters affecting the risks, rights, and obligations of the parties under the contract are
included in the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.

20




Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

3.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2. If possession of a portion is not given by the above date, the Procuring Entity will
be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA No.
9184,

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials
and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  Incase the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies} to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of the
warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
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10.

11.

12.

13.

14.

implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity's Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for ali the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184,

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials

23



15.

and equipment delivered on the site but not completely put in place shall not be
included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract {SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the
following aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by
the circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 Kindly refer to the Scope of Work/Technical Specifications/Milestones
3.1 Kindly refer to the Scope of Work/Technical Specifications/Milestones
6 The site investigation reports are:
Kindly refer to the Scope of Work/Technical Specifications.

7.2
The warranty for the services of the Contractor shall be one (1) year
reckoned from the date of final turn-over and acceptance.

10 No day works are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fifteen (15) calendar days after receipt of
the Notice of Award.

11.2 The amount to be withheld for late submission of an updated Program
of Work is one tenth of one percent (1/10 of 1%) of the total amount of
the contract per day of delay.

13 The amount of the advance payment is 15% of the contract amount.
14 Not applicable.

15.1 The date by which “as built” drawings are required is within fifteen (15)
calendar days upon acceptance of the Punch List.

15.2 Amount to be withheld for failure to produce as-built drawings by the
date required is PhP10,000.00.
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Section VI. Specifications

Project Rehabilitation of Warehouse 1, 2, 3, & 4
(Concrete Walls and Roof Drainage)
Project Location : Energy Supply Base, Mainaga, Mabini, Batangas
Justification To improve the warehouse services and to address the

complaint of the locators.

(8 SCOPE OF WORK

The contractor shall supply all required labor, tools, materials, equipment, and
necessary supervision and technical expertise to execute and complete the rehabilitation of

Warehouse 1, 2, 3, and 4.

1. Mobilization;

2. Conduct mandatory site inspection. The Certificate of Inspection shall be
included in the Bidding Documents.

3. Repair of concrete walls at Warehouse 1, 2, 3, 4. The repair includes patching
of epoxy mortar at cracks and holes of the existing CHB wall, plastering, surface
preparations and painting of both faces of the wall.

4. Dismantle and construct new concrete wall with two (2) meters height and sixty
(60) meters length at Warehouse 3 including plastering, finishing, concrete
neutralizer, hydro shield sealer {water proofing) and painting of both faces of
the wall.

5. Dismantle existing metal sidings and install new metal sidings at Warehouse 1
Annex and Warehouse 1 Bay 1, 2, and 3 including de-rusting, corrosion
treatment and repair of horizontal studding of sidings.

6. Repainting of existing metal sidings at Warehouse 1 Bay 4, 5, 6, and 7,
Warehouse 2, 3, and 4.

7. Repair concrete slab at Access Gate of Warehouse 4.

8. Installation of roof drainage at Warehouse 1 and 4.

9. Dismantle existing roof drainage and install new roof drainage at Warehouse 2
and 3.

10. Repair of Warehouse doors at Warehouse 1 Annex, Warehouse Bay 1, 2, 3, and
Warehouse 3.

11. Restoration of affected areas; and

12. Cleaning and demobilization.
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LABOR REQUIREMENTS

The minimum key personnel and work experience requirements are the following:

Key Personnel General Experience

Project Manager Min. 5 years professional experience in over-all project
management in engineering field

Project Engineer Min. 5 years professional experience in over-all project
management in engineering field

Safety Officer 2 S.0. 2 with 2 years minimum professional experience as
Safety Officer

Foreman Min of 3 years of being a foreman

The contractor’s qualified Project Engineer, Safety Officer, and Foreman must

always be present on-site wherever work is being performed. The project Manager should
always be present during Coordination Meeting.

EQUIPMENT REQUIREMENTS

The minimum major requirements are the following:

Equipment Capacity Number of Units
EIf Truck 3.0 MT Min. of One (1)}
Welding Machine (Electric} with | 500 amp Min. of One (1)

Generator Set or Welding
Machine (Engine Driven}

Concrete Mixer 0.5 cubic meter Min. of One (1)
Concrete Cutter - Min. of One (1)
. MATERIALS REQUIREMENTS

1. Concrete Sealant - Concrete Crack Sealant shall be use for repairing cracks in

concrete walls. The crack seal can be applied directly from the bottle and is gray in
color to blend with the natural color of concrete.

Concrete Putty. For interior walls, the Contractor shall use masonry putty which
shall be water — based product specificaily developed for correcting hairline cracks
and minor surface imperfections. It shall be used for interior concrete and plaster.
For exterior walls, the Contractor shall use acrylic solvent — based putty for hairline
cracks and minor surface imperfections. It shall have an elegant and durable
textured finish and shall be applied with a mortar gun. It shall be watertight, able
to repel water and prevent seepage. It shall have excellent adhesion and long term
durability.

Concrete Crack Sealer. The Contractor shall use silicone — based protective sealer
designed to impart maximum water repellency to a wide variety of aboveground
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10.

1.

12

13,

masonry and stone surfaces. It shall function as a clear, penetrating sealer on
porous substrates that repels water and moisture for brick, concrete, rubble, and
sandblast finish.

Acrylic Primer and Acrylic Top Coat for interior walls. It shall be ideal for interior
and exterior surfaces such as concrete, bricks, plaster, and drywalls. It shall be quick
dry and water based It shall also be odorless and have a white gloss finish.

Acrylic Primer and Dirt Resisting Latex Acrylic Paint shall be used for exterior walls.
It shall be very high resistance to dirt, dust, smog, alkali, mildew, and airborne
pollutants. It shall be suitable to use in industrial areas and along high ways. It shall
have exterior durability and resist fading, cracking and peeling.

Roof Sealant (Elastomeric Sealant). The Contractor shall use an easy — to ~ use, one
- component sealant for all common household and construction materials. It shall
be used in sealing, patching, and filing of leaks, cracks, holes and gaps in corrugated
metal roofing, gutters, downspouts and plumbing pipes.

Concrete design should be 3000 psi, 14days, G1. Consistency of the concrete as
measured in accordance with ASTM A143. Mixture shall have a slump value that
ranges from 100mm - 150mm. No excessively wet concrete will be permitted.
Concrete having a slump less than / more than that specified value will be rejected.

Cement shall be Portland cement conforming to ASTM C150 Type Il.

Fine aggregate shall consist of natural sand, stone screenings, or other inert
materials with similar characteristics, or combinations thereof, having hard, strong,
durable particles. Fine aggregate shall conform to ASTM C33.

The coarse aggregate shall consist of crushed stone, gravel, blast furnace slag, or
other approved inert materials of similar characteristics, or combination thereof,
having hard, strong durable pieces and free from any adherent coatings. Coarse
aggregate shall conform to ASTM C33.

Reinforcing bars shall be deformed bars conforming to ASTM A615, Grade 40,
weldable substantially free from mill scale, rust dirt grease and other foreign
matter.

Water used in mixing, curing or other designated application shall be reasonable
clean and free of oil, salt, acid, alkali, grass or other substances injurious to the

finished product.

Width, height and length of concrete hollow blocks shall conform to the specified
dimension shown in Annex B. It shall also conform to ASTM €90, Grade N.
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14. For storm drainage lines, the pipes and fittings shall be Polyvinyl Chloride (PVC)
pipes series 1000 conforming to ASTM D2729 for sizes 100mm and 150mm
diameter.

15. All materials to be used are subject for approval of PNOC Management. The
Contractor shall submit complete technical specification of all materials to be used
for the project pricr to delivery on site.

V. BILL OF QUANTITIES (BOQ)

The contractor may refer to the table below for the Bill of Quantities.

Na. Description Qty. Unit Unit Cost Total Cost

I. {General Requirements

1.1|Mobilization/Demaobilization 1,00 lot -
1.2|Occupational Safety and Health Program 1.00 lot -
1.3|Permits and Licenses 1.00 lot
1.5|Material Testing 1.00 lot
1.6]As Built Drawing 1.00] lot -

Subtotal | -

Repair of Concrete Walls at Warehouse 1, 2, 3, 4
"lincluding repainting of both faces of the wall.

2.1|Repair of Concrete Walls at Warehouse 1 Both Sides 1,400.00 | sqm &
| 2.2|REpair of Concrete Walls at Warehousel Annex Both Sides l 542.00 | sq m I I
] 2.3|Repair of Concrete Walls at Warehouse 2 Both Sides ] 700.00 ] sqm | |
I 2.4|Repair of Concrete Walls at Warehouse 3 Both Sides | 950.00 { sqm | |
] 2.5|Repair of Concrete Walls at Warehouse 4 Both Sides I 560.00 ] sqm | | =

Dismantle and construct new concrete wall with two
{2) meters height and sixty {60} meters length at
Warehouse 3 including plastering, finishing, concrete 168.00| sgm -
neutralizer, hydro shield sealer {water proofing} and
painting works.

IV.|Dismantle and Install New Metal Sidings at Warehouse 1 Annex and Warehouse 1 Bay 1, 2, 3

Dismantle and Install New Metal Sidings at Warehouse 1
4,1|Annexincluding de-rusting, corrosion treatment and repair 400.00 | sqm
of horizontal studdings of sidings.

Dismantle and Install New Metal Sidings at Warehouse 1 Bay
4,2|1,2,3 including de-rusting, corrosion treatrment and repair of 55000 | sgm
horizontal studdings of sidings.
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No. | Description | aty. | unit | unitcast | Total Cost

V. |Repainting of existing sidings at Warehouse 1 Bay 4, 5, 6, and 7, Warehouse 2, 3, and 4.

54 Repainting of existing sidings of Warehouse 1 Bay 4,5,6
“land 7 570.00| sgm
5.2|Repainting of existing sidings of Warehouse 2 1,850.00 [ sqm
S.3|Repainting of existing sidings of Warehouse 3 1,72000] sqm
5.4|Repainting of existing sidings of Warehouse 3 1,480.00| sqm
VI.|Repair Concrete Stab at Access Gate of Warehouse 4 10.00| cum -
Vil.|Install New Roof Drainage at Warehouse 1,2,3,4
7.1|Supply and Install New Roof Drainage at Warehouse 1 405.00 Im -
72 Disr.namle Existing, Supply and Install New Roof 114.00 Im .
Drainage at Warehouse 2
Di tle Existing, I f
23 |sr.nan e Existing, Supply and linstall New Roo 102.00 im v
Drainage at Warehouse 3
[ 7.4|Supply and Install New Roof Drainage at Warehouse 4 | 130.00 | Im | I -
Repair Doors and Repainting at Warehouse 1 Annex,
vii. Warehouse 1 Bay 1,2,3 and Warehouse 3 e

TOTAL PROJECT COST {INCLUSIVE OF 12% GOVERNMENT TAX}| =

The Contractor shall also refer to Annex A for the Detailed Unit Price Analysis.

V. DRAWINGS AND REFERENCES

The contractor may refer to Annex B for the drawings of warehouses indicating the
design and details to be repaired/constructed.

Vil. PROJECT EXECUTION REQUIREMENTS
A. Methodology Requirements

1. Mobilization

1.1 The Contractor shall validate and check any conditions on-site which may
have an effect on the work and shall immediately notify PNOC commencing
the works.

1.2 The Contractor shall provide safety signage/ early warning signs visible at
the jobsite.

1.3 The Contractor shall install, operate and maintain adequate number of
temporary hoists, scaffolds, runways, ladders, and the line as required for
the proper execution of the work. Safety precautions shall at all times be
observed.
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1.4 All temporary services and facilities installed by the Contractor shall be
removed by the Contractor on completion of this Contract. The Contractor
shall restore any damage, alteration, caused by such removal and during
the project implementation. Proper waste management from source to
final disposal shall be the responsibility of the contractor as approved by
the PNOC management.

2. Occupational Safety and Health Program

All safety, security, and health controls necessary for the execution of the works
such as but not limited to, medical facilities, manpower safety gadgets, sanitary
arrangements, explosive and fuel, safety precaution, fire prevention shall be
established and maintained by the Contractor at his own expense. The Contractor
shall make himself responsible for all security, safety, and health controls and shall
submit to the PNOC Project Engineer/ HSSE Officer for his approval the
Occupational Safety and Health Program.

The contractor must provide all workers and supervisors with the complete
Personal Protective Equipment (PPE) and necessary equipment in accordance with
the Occupational Safety and Health Standard of DOLE Department Order 198-18,
and RA 11058.

3. Permits and Licenses

The Contractor shall secure all Government permits and licensed required for the
execution of the work. The contractor shall submit copies of the said permit and
licenses to PNOC for monitoring of Contractor's compliance to government
mandated protocols.

4. Surface Preparation

4.1 The Contractor shall prepare surfaces in a skillful manner to produce
finished work of first-class appearance and durability.

4.2 The Contractor shall clean surfaces free from rust, dirt, oil, grease, and
other foreign matter prior to primer coat. Be sure surface is clean and dry.

4.3 The Contractor shall repair all voids, cracks, nicks, dents, etc. with suitable
repair/ patching materials. For exterior and interior walls, the Contractor
shall apply concrete sealant to hairline cracks and voids then apply skim
coat to patch/ repair voids, cracks, and dents. The Contractor shall repair
damaged ceilings and use putty for minor imperfections of the ceiling.

4.4 The Contractor shall sand, wire brush, or scrap all rusty metal surfaces and
apply metal etching solution to remove all rust. Wash off surface
thoroughly with mineral spirits, letting dry before applying paint.

4.5 For concrete, remove scaling, flaking, blistering and peeling of paint either
with the use of paint remover, wire brushing, scraping of water-blasting.
Let surface dry.

4.6 Primer should be applied on the treated surface after a few hours to ensure
that the new rust does not set in.
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4.7 The Contractor shall apply at least a coat of anti-corrosive paint on ferrous
metal. Effectiveness is directly related to film thickness. Use appropriate
metal primer. Remove all foreign matter. For very smooth metal surfaces,
lightly sand and clean area to provide paint film anchorage.

5. Repainting Works

5.1 The Contractor shall mix paint with proper consistency. Stir paint
thoroughly to keep pigment in even suspension when paint is being
applied. Paint mixing and thinning shall be done only in accordance with
directions of the Manufacturer. Paint must be strained free from all skin
and extraneous substances and shall be thoroughly mixed in a clean
container during use.

5.2 Unless otherwise indicated, the Contractor shall apply paint in three coats
(priming, body, and finish) and allow each coat to dry thoroughly before
next coat is applied. Exterior first coats and interior first coats shall be
applied by brush, except on shop — primed surfaces, which shall be applied
by brush or roller. All primer shall be applied by brush. Succeeding coats
over field — primed surfaces and all coats over shop — primed surfaces may
be applied by brush roller or spray. Rollers for applying enamel shall have
a2 short nap. Spray equipment shall be as recommended by the
manufacturer of the paint used. Areas inaccessible to spray painting shall
be coated by brushing or suitable method. PNOC Representative shall
inspect each coat before proceeding work.

5.3 If at three coats the surface has not been satisfactorily finished, the
Contractor shall apply the necessary number of coats to obtain desired
evenness at no extra cost to the end user.

5.4 Small cracks, holes, and other similar imperfections in masonry, concrete,
and plaster surfaces, which show up after the prime —~ sealer has been
applied to the surface, shall be filled with an approved sparkling compound
before application of succeeding coats.

5.5 The Contractor shall touch up knots, pitch streaks, etc. where finish calls
for interior enamel. Use approved sealer for exterior surfaces.

5.6 Sand smooth surfaces to be finished with enamel. Use fine sandpaper
between coats to produce even, smooth surface while still damp or during
rainy or damp weather.

5.7 The Contractor shall always start at top of the surface and work
downwards.

5.8 Finish surfaces in accordance with the manufacturer’s recommendation.

5.9 Do not remix paints of different types.

6. Painting Schedule
6.1 Painting systems shall be applied to surfaces as scheduled. All walls to be
painted shall be plastered prior to painting.
6.2 Film thickness shall be as recommended by paint manufacturer for the
paint specified, including thickness in mils and number of coats.

7. Construction of new concrete wall with two (2) meters height at Warehouse 3.

33



7.1 The Contractor shall furnish necessary equipment and material to survey,

stake, calculate, and record data for the control of work in conformity with
the lines, grades, and dimensions shown on Annex B or as established by
the PNOC Project Engineer.

Staking activities shall be included in the construction schedule to be
submitted by the Contractor. Dates and sequence of each staking activity
shall be included. The Engineer shall set initial reference lines, horizontal
and vertical control points, and furnish the data for use in establishing
control for the completion of each element of the work.

7.2 The contractor shall remove wholly or in part, and satisfactorily dispose all

7.3

7.4

7.5

7.6

1.7

structures, fences, abandoned pipe lines, and any other obstructions
which may affect execution of the work.

Foundations of stiffener columns and masonry walls shall be excavated to
the lines and grades or elevations shown on the Plans (See Annex B). They
shall be of sufficient size to permit the placing of structures/ structure
footing of the full width and length shown. Boulders, logs, and other
objectionable material encountered in excavation shall be removed. After
excavation is completed, the contractor shali notify the PNOC Project
Engineer to that effect and no footing or bedding material shall be placed
until the Engineer has approved the depth of excavation and the character
of the foundation material.

For foundations and stiffener columns, rebar cutting list should be
submitted and approved by the PNOC Project Engineer prior to fabrication.
After fabrication and installation of reinforcing steel, the contractor shall
notify the Engineer and secure approval of installed reinforcing steel prior
to concrete pouring.

Concrete shall have a consistency such that it will be workable in the
required position. It shall be of such consistency that it will flow around
reinforcing steel but individual particles of the coarse aggregate when
isolated shall show a coating of mortar containing its proportionate
amount of sand. The consistency of concrete sha!l be gauged by the ability
of the equipment to properly place it and not by the difficulty in mixing
and transporting.

Concrete surfaces shall be free from fins, bulges, ridges, offsets,
honeycombs, or roughness of any kind, and shall present a finished,
smooth, continuous hard surface.

The samples shall be cured and tested on time and in accordance with the
standard testing of materials. Concrete sample shall be taken and not less
than 1 set consisting of 3 cylinder samples for every 50 cu. m. of concrete
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or fraction thereof placed each day. If the concrete sample failed to meet
the required strength, the contractor is obliged to conduct a core test or
load to verify the results.

7.8 Line and grade of walls shall be established and inspected by the PNOC
Project Engineer prior to laying. Concrete hollow blocks shall be
completely cured prior to laying. it is advisable to sample delivered hollow
blocks to testing to check desired compressive strength. The contractor
shall invite the PNOC Project Engineer for inspection of the installed
concrete hollow blocks prior to plastering.

8 [Installation of Sidings at Warehouse 1 Annex and Warehouse 1 Bay 1, 2, and 3

8.1 The Contractor shall dismantle existing sidings at Warehouse 1 Annex and
Warehouse 1 Bay 5, 6, and 7.

8.2 The Contractor shall inspect the horizontal steel structures and conduct
necessary repairs prior to installation. The Contractor shall conduct de-
rusting, corrosion treatment and repainting of the horizontal steel
structures.

8.3 The Contractor shall install new multi-span rib-type roofing with 0.5mm
thickness as sidings. Length of the metal sidings shalf be verified on actual
site condition.

9 Installation of Roof Drainage System at Warehouse 1, 2, 3, 4

9.1 The contractor shall replace the existing gutter at Warehouse 1, 2, 3, and
4.

9.2 The contractor shall assess the condition of the existing gutter and apply
polyurethane sealant for observed holes.

9.3 The Contractor shall install roof drains spaced at 6 meters on center. The
Contractor shall use four (4} inch @ roof drain and Series 1000 PVC Pipe.
For the Horizontal Rainwater Pipe and Down Spout, the contractor shall
use six (6) inch @ Series 1000 PVC pipe.

10. Repair of Warehouse doors at Warehouse 1 Annex, Warehouse Bay 1, 2, 3, and
Warehouse 3.

10.1 The Contractor shall replace existing metal sheets of Warehouse Doors.
10.2 The purlins and Galvanized Iron Columns shall also be repaired/ and if

necessary replaced. De-rusting, corrosion treatment and repainting of the
studding shall also be conducted.
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10.3 The material to be used for repair of warehouse doors shall be subject to
PNOC approval.

11. Cleaning, Clearing, and Turn Over

The Contractor shall correct all noted punch lists, defects and/ or needed
replacements identified and observed. The Contractor shall restore to its original
condition any facilities and fixtures that has been damaged due to repainting works
and accidents arising during implementation, if any. The Contractor shall clean,
clear of the area, haul and dispose all debris properly before turn-over. The
Contractor shall demobilize and turn-over the entire project for acceptance of
PNOC or its authorized representative.

12. Material Testing

The Contractor shall furnish PNOC copies of Material Technical Specifications and
Material Safety Data Sheet of all materials subject for approval of PNOC. All
material testing and quality control expenses shall be shouldered by the
Contractor and shall be conducted by a third party accredited by BRS/DPWH. All
material testing shall be witnessed by PNOC Project Engineer and/or
representative.

13. As Built Drawing

The Contractor shall submit all relevant documents to PNOC ESB on or before the
date of final acceptance of the project such as: Final Joint Measurement, Final
Quantification, As-built drawing, etc. The as-built plan shall be submitted in five
(5) sets each size A3.

As-built drawings shall be a pre-requisite in processing the final billing of the
Contractor. The final payment will be paid upon certification by the PNOC Project
Engineer that the submitted as built drawings has been compliant to his
satisfaction.

14. All works, which are not in accordance with this Terms of Reference, shall be corrected
at the Contractor’s expense.

15. All matters/changes relative to the project specifications shall be brought to the
attention of PNOC or the Project Engineer/Inspector assigned to the project.

B. General Conditions

1. The contractor is required to inspect and examine the site and the surroundings of
the proposed project to arrive at an estimate of the labor, materials, and
equipment necessary to carry out the work.

2. Ajointinspection must be conducted by the Contractor and PNOC Representatives
on the specific works to be done for the project.
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10.

11.

12,

13.

14.

The contractor is required to secure the required surety, performance, and
guarantee bonds prior to the commencement of work.

The contractor is required to submit the following items subject for approval of
PNOC prior to commence of the Work:

Construction Methodology

Inspection and Test Plan

BOQ with Weighted Percentage

Manpower Histogram

Tools and Equipment Histogram

Work Schedule and S-Curve; and

Safety Program

mmpan oW

The contractor shall secure the following requirements prior to execution of
works:

a. PNOC ESB Work Permit System; and

b. Safety and Health Orientations of all personnel by PNOC ESB HSSE Officer.
The contractor must conduct proper planning and safety orientation meetings
with all personnel involved in the work prior to commencement.
The contractor is required to coordinate all activities and work relative to the
project with the PNOC representative for proper monitoring and coordination.
The contractor shall commence work on the agreed Start Date and shall carry out
the work in accordance with the program of work submitted by the CONTRACTOR,
as approved by the PNOC representative, and complete the project by the
completion date as indicated in the SOW.
The contractor shall be liable for all accident claims and other related claims arising
from injuries and damages, which may occur in relation to the execution of the
project.
The contractor shall hold PNOC and its personnel free from any and all liabilities
for damages arising from injuries or liabilities to persons or damages to property
occasioned by any act or omissions of the contractor including any and all
expenses which may be incurred by PNOC and its personnel in the defense of any
claim, action or suit.
The cost of any and all rework and/or restoration of damaged properties due to
the Contractor’'s poor workmanship or negligence shall be borne by the contractor.
The Contractor must comply with RA 11058, DOLE DO 198-18, OSHS, and other
requirements to include, among others, the use of personal protective equipment
by all workers, installation of safety signage, proper ID; and PNOC ES8's rules,
regulations, and penalties on safety, security and environment.
The work shall be executed in the best and thorough manner throughout the
project timeline to the satisfaction of PNOC, as represented by its engineers and
supervisors who will jointly interpret the meaning of the scope of work and its
conditions and shall have the power to reject any work, method of accomplishing
every part of work and material used which in their judgment are not fully in
accordance with the specifications and/or description as provided in the scope of
work and are deemed to be disadvantageous to PNOC.
The Contractor shall submit to PNOC ESB representative Daily Accomplishment
Report for construction monitoring purposes.
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15. The Base operations shall be given priority on the phasing of works. The Contractor
should therefore coordinate with the PNOC ESB representative regarding the
scheduling and phasing of works so as not to interrupt the Base operations during
project implementation.

16. The Contractor shall be liable for all direct and consequential damages arising out
of any failure to perform the work in accordance with the schedule and with terms
and conditions of the contract documents.

B. Site Possession

1. The CONTRACTOR confirms that he has inspected the site where the work will be
performed; that he is fully aware of the conditions which might affect the nature,
extent, and cost of the work required; that PNOC shall in no way be responsible
for any costs or expenses which may be incurred on account of the failure of the
CONTRACTOR to make an accurate examination of present and/or assessment of
future factors that may affect the cost of execution.

2. The PNOC ESB shall designate a specific area to be used by the CONTRACTOR as a
temporary facilities/storage area/administration area in connection with the
project.

C. Contract interpretation

The contract documents, specifications and drawings are mutually complimentary. In
case of conflict, what is noted in one although not shown in another shall be considered
contained in all. The specifications shall prevail over the drawings. The documents forming
the contract shall be interpreted in the following order of priority:

1

ol A LR S

Contract/Construction Agreement

Letter of Acceptance

Contractor’s Bid

Special Conditions of the Contract

Specifications

Drawings

Bill of Quantities

Any other documents listed in the Special Conditions of the Contracts as
forming part of the Contract.

The Contractor shall examine alf the issued documents relating to the work and
must have verified all existing conditions at the site. No consideration will be
given for any alleged misunderstanding or misinterpretation of the
specifications and materials to be used or work to be done.

10. All works shall be properly coordinated with PNOC ESB.

Vill. PROJECT DURATION

Work should be completed within One hundred eighty days (180) calendar days

reckoned from the date of receipt of the Notice to Proceed. The 180 calendar days includes
the thirty (30) days rainy/ unworkable days with the approval of the PNOC ESB management.
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NOTE: Delays due to work stoppage (related to contractor’s noncompliance to Safety,
Health, Security, and Environmental policies of ESB} ordered by PNOC will still be counted to
the original contract duration; i.e. no suspension of time shall be granted to the contractor.

IX. WARRANTY PROVISIONS

The warranty shall be One (1) year reckoned from the date of final turn-over and
accepiance.

X. DEFINITION OF SIMILAR PROJECT

The contractor must have completed at least one (1) project in construction and/ or
repair of concrete walls within the past ten (10) years.

The contractor must at least be a Small B contractor with PCAB License in category C
orD.
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PHILIPPINE NATIONAL OIL COMPANY ANNEX A

Energy Supply Base Department
Mabir, Batangas

Rehabilitation of Warehouse 1, 2, 3, and 4 {Concrete Walls and Roof Drainage)

Detaited Unit Price Analysis [DUPA)
[tem N/ Beseription:
Uit of Measurement:
Output per Hour:
A Juazor
Designation 0. of Personfs Urst Hourly Rate Amount |PHP}
1
2
3
Subtotal A
le. |eauement
Name and Capacity Cuaritity et Unit Rate Amount {PHP)
1
Subtotal B
[ |maTERIAL
HName and Specification Quanbily (1] Ut Cost Amount {PHF]
2
E
Subtotal C
D. DIRECT UNIT COST TOTAL{A+B+()
£ | PROFIT, OVERHEAD, CONTINGENCY, MISCELLANEOUS
F 12% VAT {12% of (D + E))
TOTAL UNIT COST OF ITEM NO./ DESCRIPTION (D + E+ F)
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Section VII. Drawings

{Please refer to Annex “A")
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works
of the same nature carried out in different locations or in other circumstances which may
give rise to different considerations of cost. Consistent with these requirements, the layout
and content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally
comprise the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the

Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
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the future need arises. Where such provisional sums or contingency allowances are used,
the SCC should state the manner in which they will be used, and under whose authority
(usually the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related
provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder
to quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix his signature. Failure of the
authorized representative to sign each and every page of the Bill of Quantities shall be a
cause for rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be
included in the final documents.




BILL OF QUANTITITES

No. Description Qty. Unit Unit Cost Total Cost
|. |General Requirements
1.1{Mobilization/Demobilization 100] ot
1.2|Cccupational Safety and Health Program 100 ot
1.3|Permits and Licenses 100 ot
1.5|Material Testing 1.00 lot
1.6]As Built Drawing 1.00| ot
Subtotal |
7 Repair of Concrete Walls at Warehouse 1, 2, 3, 4
*lincluding repainting of both faces of the wall.
2.1|Repair of Concrete Walls at Warehouse 1 Both Sides 1,400.00 | sgm
| 2.2[Repair of Concrete Walls at Warehousel Annex Both Sides | 542.00 ] sqm | !
| 2.3]Hepair of Concrete Walls at Warehouse 2 Both Sides I 700.00 | 5qm | I
| 2.4|Repair of Concrete Walls at Warehouse 3 Both Sides I 950.00 I 5 m | |
| 2.5|Repair of Concrete Walls at Warehouse 4 Both Sides | 560.00 I 50 m I I
Dismantle and construct new concrete wall with two
{2) meters height and sixty {60) meters length at
Il.{Warehause 3 including plastering, finishing, concrete 168.00 | sqm
neutralizer, hydro shield sealer {water proofing) and
painting works.
IV.|Dismantle and Install New Metal Sidings at Warehouse 1 Annex and Warehouse 1 Bay 1, 2, 3
Dismantle and Install New Meta! Sidings at Warehouse 1
4.1|Annexincluding de-rusting, corrosion treatment and repair 400.00 | sqm
of horizontal studdings of sidings.
Dismantle and Install New Metal Sidings at Warehouse 1 Bay
4.2|1.2,3 including de-rusting, corrosion treatment and repair of 55000 sam
horizontat studdings of sidings.




No. | Description | oty. | unit | unitcost |  Total Cost
V. [Repainting of existing sidings at Warehouse 1 Bay 4, 5, 6, and 7, Warehouse 2, 3, and 4.
51 Repainting of existing sidings of Warehouse 1 Bay 4,5,6
“fand 7 57000 sqpm
5.2|Repainting of existing sidings of Warehouse 2 1,850.00| sgm
5.3|Repainting of existing sidings of Warehouse 3 1,72000| sgm
5.4|Repainting of existing sidings of Warehouse 3 1,480.00 | sqm
VI.|Repair Concrete 5lab at Access Gate of Warehouse 4 10.00] cum
Vil.|Install New Roof Drainage at Warehouse 1,2,3,4
7.1|Supplv and Install New Roof Drainage at Warehouse 1 405.00 Im
25 Disr-nantle Existing, Supply and Install New Roof 11400 | 1
Drainage at Warehouse 2
73 DlSt:rlantle Existing, Supply and IInstall New Roof 10200 1
Drainage at Warehouse 3
["7.4]supply and Install New Roof Drainage at Warehouse d | 13000 Im |
Repair Doors and Repainting at Warehouse 1 Annex,
viiL. Warehouse 1 Bay 1,2,3 and Warehouse 3 1000 sets

TOTAL PROJECT COST (INCLUSIVE OF 12% GOVERNMENT TAX)|

{Signature over Printed name)

Authorized Representative
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Section IX. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Leqal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) {all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

O (b)

O {c)

O (d}

O (e)
(f)

]

O

O

O (g)

O (h)

Statement of the prospective bidder of all its ongoing government and private

contracts, including contracts awarded but not yet started, if any, whether

similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar

to the contract to be bid, except under conditions provided under the rules;

and
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the 0SS and do acts to represent the Bidder.

Certificate of Site Inspection

Financial Documents

o ()

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).
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Class “B” Documents
O {j) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
O (i) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, anc
equipmentt rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.
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Section VIIl. Bidding Forms
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents ({PBDs) including the

Supplemental or Bid Bulletin Numbers [insert numbers}, the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

. We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information],

. The discounts offered and the methodology for their application are: [insert

information];

. The total bid price includes the cost of all taxes, such as, but not limited to: [specify

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (lii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
allowable forms of Performance Security, subject to the terms and conditions of
issued GPPB guidelines? for this purpose;

. We are not participating, as Bidders, in more than one Bid in this bidding process,

other than aiternative offers in accordance with the Bidding Documents;

1

currently based on GPPB Resclution No. 09-2020
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Name:

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity).

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behaif of:

Date:
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.5.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: {insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:
1. 1/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disquzlified from bidding for any
procurement contract with any procuring entity for a period of two (2} years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen {15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

3. |/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. l1am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and {i) {/we failed to timely file a request for reconsideration or (ii) |/we filed a
waiver to avail of said right; and

c. lam/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
{Insert signatory’s legal capacity]
Affiant
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SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year]at{place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with
no. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until

Roll of Attorneys No.
PTR No. [date issued], [place issued]

IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Performance Securing Declaration (Revised)
{if used as an alternative performance security but it is not required to be submitted with the Bid, as it shall
be submitted within ten (10) days after receiving the Notice of Award]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

PERFORMANCE SECURING DECLARATION

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents]
To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consultant of its
obligations under the Contract, [/we shall submit a Performance Securing Declaration
within a maximum period of ten (10) calendar days from the receipt of the Notice of
Award prior to the signing of the Contract.

2. I/We accept that: I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one (1) year for the first
offense, or two (2) years for the second offense, upon receipt of your Blacklisting
Order if /'We have violated my/our obligations under the Contract,

3. I/We understand that this Performance Securing Declaration shall cease to be valid
upon:

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to
the following conditions:
i.  Procuring Entity has no claims filed against the contract awardee;
ii. It has no claims for labor and materials filed against the contractor; and
ili.  Other terms of the contract; or

b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR
of RA No. 9184 as required by the end-user.

IN WITNESS WHEREQF, [/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution).

[Insert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant
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SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year]at[place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(AM. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with
no, issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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Omnibus Sworn Statement (Revised)
{shall be submitted with the Bld]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

{If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

{If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder);

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

{If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have
been recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted

person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;
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6. [Select one, delete the rest:]

{If a sole proprietarship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee {BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid,
if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Nome of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. fName of Bidder] hereby assigns the following contact number/s and e-mail address/es
as the official telephone/fax number and contact reference of the company where the
PROCURING ENTITY notices may be transmitted.

Telephone No/s.
Fax No/s.
£-mail Add/s.
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It is understood that notices/s transmitted in the above-stated telephone/fax numbers
and/or e-mail address/es are deemed received as of its transmittal and the reckoning
period for the reglementary periods stated in the bidding documents and the revised
Implementing Rules and Regulations of Republic Act No. 9184 shall commence from
receipt thereof.

11. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness

or abuse of confidence through misappropriating or converting any payment received
by a person or entity under an obligation involving the duty to deliver certain goods or
services, to the prejudice of the public and the government of the Philippines pursuant
to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, i have hereunto set my hand this _ day of ___, 20__ at
, Philippines.

{Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice {A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card

used], with his/her photograph and signature appearing thereon, with no. issued
on at .

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Seriaf No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
{BP No. [date issued], [place issued]

—

Doc. No.
Page No.
Book No.
Series of
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NET FINANCIAL CONTRACTING CAPACITY

Current Assets

Less: Current Liabilities

Total

Multiply by K 15

Total

Less: Value of All Outstanding Works

Net Financial Contracting Capacity

Net Financial Contracting Capacity (NFCC)
NFCC = at least equal to the Approved Budget
= [(current assets - current liabilities) (K) - (value of all outstanding works

or projects under on-going contracts, including awarded
contracts yet to started

Name of Company:

Authorized Representative:

signature over printed name
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Format of Curriculum Vitae (CV) for Key Personnel

Proposed Position

Personal Information

Name of Staff
Address Contact No. Email Address
Date of Birth Citizenship Civil Status

Work Experience (start from the current employment, add roiwvs if necessary)

INCLUSIVE Total
DATES Number of POSITION
AGENCY / COMPANY .
NAME dd/ Experience TITLE
(mm/dd/yy) IR (. JOB DESCRIPTION
. umber o rite in
(Write in full) U [ Years and full)
Months)

Professional Licenses, Certificates, Other Credentials

Title Date Received

Certification:

l, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describe me, my qualifications, and my experience.

Date:
[Signature of staff member and outhorized representative of the firm] Day/Month/Year

Full name of staff member:
Full name of authorized representative:
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STATEMENT OF ALL: (i} ONGOING CONTRACTS (GOVERNMENT AND PRIVATE) AND; (ii) AWARDED BUT NOT

YET STARTED CONTRACTS

This is to certify that (Bidder) has the following ongoing and awarded but not yet started contracts:
_w””.m Contracting - f Contract Nature of Amount of Contract Value M*
of the Party ame ot Lontra Contract Contract Duration Outstanding
Contract Works
Name and Signature of Authorized Representative Date

*Instructions:
a) State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project called
for bidding) as of DEADLINE OF SUBMISSION OF BIDS.
b) If there is no ongoing contract including awarded but not yet started as of the aforementioned period, state none or equivalent term.
c) The total amount of the ongoing and awarded but not yet started contracts should be consistent with those used in the Net Financial Contracting Capacity {NFCC) in
case an NFCC is submitted as an eligibility document.
d} “Name of Contract”. Indicate here the Nature/ Scope of the Contract for easier tracking of the entries/ representations. Example: “Construction of Ports, Harbor,

etc.”
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

This is to certify that (Bidder) has completed the below-listed contract prior the deadline of submission and opening of
bids.
Date Issuance Date
Contracting Nature of Amount of Contract of Certification
L Party AL JCUEILC 5. Contract Contract Duration Satisfactory
Contract .
Service
Name and Signature of Authorized Representative Date

*Notes:

a)  Cut-off date as of DEADLINE OF SUBMISSION OF BIDS.
b}  “Name of Contract”. Indicate here the Nature/ Scope of the Contract for the Procuring Entity to determine the relevance of the entry with the Procurement at

hand. Example: “Construction of Ports, Harbor, etc.”
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LIST OF CONTRACTOR'S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various
positions/functions, are available for the project applied for:

- Similar and
Position of Ke LG ity Related
¥ Name Key Experience in the . Attachments Annex{es)
Personnel e Experience
Personnel | Position (years)
{Years)

NOTE: Please refer to the Bid Data Sheet for Minimum Qualification Requirements

signature over printed name

Name of Firm/Applicant Authorized Signing Official Date
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LIST OF CONTRACTOR'S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition and are available for
the duration of the project:

Other Information

Owned, Leased mocwmﬁﬂmwmﬂoo\ (As Applicable)
Description (Type, No.of | Capacity | and/or Under — \u
Model, Make) Unit(s) Output Purchase Purchase . Chassis No./
Agreement ngine assis No. .
g Agreement Manufacturer Serial No. Name of Vessel Location Status

1. Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of sale, sales
invaice, official receipt). For Heavy Equipment and other Vehicles submit LTO Certificate of Registration and valid Official Receipt. For ieased equipment, submit duly
notarized copy of lease contract together with a copy of the Owner's {Lessor's) proof of ownership.

signature over printed name

Name of Firm/Applicant Authorized Signing Official Date
64




Annex “A”

BATANGAS DAY

........

) VICINITY MAP & GROUND LAYOUT OF PNOC ESB

( NTS

rEOALT PREFPARID BY (=1 (= 144715 APPROVED BY DIRAATNG, WA Sl S
RLMABILITATION OF WAREMOUSE 1 2,3 AND 4
PNOC ENERGY SUPPLY BASE (G e Wats aret Reck Dr e 1 _ 12
ALDKGM SV TN LATHROP KOMA G PASASADADA CARLTO B FPENA .
T e o g P B bt €t O i TEB CRGRELR I PHOS TIE WAMAGLR FHOE >ZZ mx m
Lomed Pt Mt L58 CNGRELR Bt FOC
mnm— SROT LLABACLL MARSG IATAMIAL 14 JUNE 2020




108,73

L saa 500 400 4.00 500 sog
i
><
[15]
=
=
«C,
-~ [}
w < &
] = 83 B e
S 2 -
. m 3 — o~ ™ ~ w = ~ 8 m
= S > > > > > > >
= < & = & = & & 5 a
+ 800
nn
5.00 500 - +.00 s.00 800 200
1 a2 1528 1825 1223 1528 T
108.73
7 WAREHOUSE 1 ANNEX - FLOOR PLAN 7\ WAREHOUSE 1 - FLOOR PLAN

N~ N

Nole: Measurements in moters

12 PP R Y CHECRLD AT APPRCOVLD BY [ e Y] e R
LA TATICN £F WAMEVEIUEL T 3 2 AND A
PHNOC ENERGY SUPPLY BASE amrrmie Visls sad Mot Cr oy | M— .-N
e — i o MMENOU VT b AT RO nmen e ssasactne e HLIL L) ANNEX B =
= . T8 CroiE ™ B PO TERThaeli M W e TTRE AR TR
L By MhhdudeA bebisie B EAsen 14 ARCE I




E S e
e B o

Maetal m..n:”nun O
Color: Beige 2 T TEGHEEBEREENRN|
Concrete Wall = mm e o [
Color: White =] =
52.50
7 N\ WAREHOUSE 1 ANNEX
\__/ RIGHT ELEVATION
e St = e TR aEr
~8_ |HEREE
o N = ~—
7 N\ WAREHOUSE 1 ANNEX
\.__/ LEFT ELEVATION
Matal Sidings
Color: Beige —5 7,
=8
c wall 2l m.u
Color; Whila 5.00
15.25

N

15.25

WAREHOUSE 1 ANNEX

N

REAR ELEVATION

Noia: Maasurcrnents ;m metors

A e Sy ek ¥ vy

T —— L F AP CrECALD By
P PLARL FT A THCN OF VUARE FeOUEE 3 AND &
PHOC EHERGY SUPPLY BASE [Camer s st et Wt 13 e | “w_ 12
. ALDAOM BvE 2w LAT MO EA . PARARADARA CAMLITO B L s
oy — =13 TI8 CrOmTT W i TR TR ot TRV PR ANNEX B =
T BT AACL MR B AR A N4 JUNLE 21

67




1500

&7.30

7 NWAREHOUSE 1 - RIGHT ELEVATION
N

e

52.30

15.00 1 5o

7 WAREHOUSE 1 - LEFT ELEVATION

Noio: Mogsuremenis in malors

Ty —mL VR FARLD WY CHCCAL B 1T ‘Diindrvike3 tebidr — T
R AL TATION OF WAREHOURE T 3 1 AND &
PNOC ENERGY SUPPLY BASE (Ciarmr et Wnkn Pt Do g} 4] 12
p— ALDIORS BT i LA THIROS Mrah T FACALADARA CARLITO & PERA
Froa YTy s R S LIS FhC T DAt e R ~ I AL FREE ANNEX B = !
=T [ 14 AINE 2029

68



43,00 1 Ti00

| I | | |
_ 4200 i 18.40 "sml e ! s | 2540

- 114.00

7\ WAREHOUSE 2 - FLOOR PLAN

60.00

frer o~ WAREHOUSE 2 - RIGHT ELEVATION
N/
Notwe: Moasureman!s in malors
PNOC ENERGY SUPPLY BASL o lgh”lhh.n”h‘u Y — = = = == = .m(a_ 12
e~ e — T iR ANNEX B [=
- B0y Mol Wndme ma Yty 14 JUNE 200

69



e

m W WAREHQOLUSE 2 - FRONT ELEVATION

— e

™\ WAREHOUSE 2 - REAR ELEVATION

7 \WAREHOUSE 2 - LEFT ELEVATION

N/

ANNEX B [=

70




T
5

e
m m )SP—NMIOCMM 3 - REAR ELEVATION
-

s

i L gy, _
= u.u., ] Ll ._H_. C——————

4% - am
e e
)S\)mm-._ocmm 3 - RIGHT ELEVATION
e —
1

-
q az.00
- &M T Cavmrvie Vol
Jasa Corar Vv

N
7\ WAREHOUSE 3 - FLOOR PLAN
Ny
Noto: Moasuroments in maters
.. [ —— P FANLD B Y R CRED Y AFSRD BY Ll sk, bbmen. l‘-ﬁu JN
.I......lm!nlg Lot = s - =_— ALDHIOA SVI 3% L FHmCs HitmA © PALARalAdA camTO R TN >szx m .lll—Ilr»..
B e — e —— A e 2523

71



L
naxy
[ =%

o L e

7N _WAREHOUSE 4 - FLOOR PLAN

7\ WAREHOUSE 4 - REAR ELEVATION

34.00

=

F Coln  Wrale
77\ WAREHOUSE 4 - RIGHT ELEVATION

Ny

LY -] 30

S

@Hc.)lﬂ.ml_l_o_._mm 4 - LEFT ELEVATION

¥
|
f.ﬁ.*.... L | Gamcews veas

Note: Measuremonts in metors
"] [T Tin FamLD W oA Cad AFFRCALD B TR S —tt
RErARUTATION OF WAREHOUSE 1 I 1 AlD 4
PNOC ENERGY SUPPLY BASE (Gamerote Wrabe poed Mt T g 8] 12
P— Al DHO BT by LAt RO NLA C FALARADARA CARLITO 0 Fawa
i e =] FFryrrrrr—— TR W =T T oy ANNEX B =
[t i WAL SR AR A JUNE 202

72




— _ i — 11 “ - La’— 1 — 1 — I — 1 4 _ T ﬁ c.ﬂs

/_ : | __F: 1 T I _ | _ [ ; I : | 4. 18Bmm@
th of Ti =0.
I I I R A S “%_HV/ / N o Tres 2a e
11 [ [ I T 1 | No. ol 10mm © per column
8 rl__ _:: __ ___ __. 1 __V ™~ m s - dunits

1 11 " CHB e e 10mm @ ties

[T 1T I MEP .th I_I_I_IF_I_I_V/ ~——  0.05m. 8&0 10.
P I1 SR R I I S T 1 T 1\ e rost @ 0.20mO.C.
- 1T T T T 1 D R Y S

NGL 1T 1 1 ™ T T 1. 11 111l
3.00
77 MASONRY WALL DETAILS FOR WAREHOUSE 3 £ FODTING AND STIFFENER COLUMN DETAIL 1
L L-—
0.300 0.300
NGL 0078 0019 s m..%w.
10mirn O ovory 3 itayors of CHB -
Honzomal bars
‘ s bt 4.-18 (=]
§ | mmogosmoc g o 3 SR

HNo. of Ties 24 pcs
L2 L~ No.ofl 10mm @ per column - Junis

HGL

= 4 - 18mm O Reinlorcing Bor
—~teagih - 3.667

No. of 20mm - 4pcs

Olculs - 4 -20mm O

0500
PP dl |

4 - 10mm O Hortzontal

0.500

6 -18mm 0 spacad O ITmO.C. BW

N 207 SN e s VN A N Y
SRS T SN e v S T R

m ot 8" CHB % | Lengin-o0Bsm
1 Gifo0 === ] 8- 16mm © spaced @ 0.17m O.C.B.W. 2 m - /
: 0,075 Length - 0.85m S = P
0.600
7 FOOTING AND STIFFENER COLUMN DETAIL 2 =
Ly £ WALL FOOTING AND CHBE WALL DETAIL m 0.800 0.075
N <
FOOTING AND STIFFENER COLLUMN DETAIL 3
Note: Measuroments in metons
T 1] TR P DB Y CHECRL G WY AT D @Y Ty AL ¥ |
ML AP ITATION OF pwARE FaOunbE 1 2 2 AND 4
PNOC ENERGY SUMPLY BASE 4 300 V¥t ot Plnsd Db e s mt e AT S e e 9] 12
- fesane — — e e TEORTRE R ~TIRGRR RO ANNEX B .H.._.._zn

73




106.7%

6.60 5.00 4.00 +{4.00 5.00 3.00
e ———

Asoe AsoP Asor soP Jsor \‘Mu’.

Jsoe lsDe soP soR lsoP Jsoe

A480F AS0F A4S0P . AS0P ASoP

Lo ASoP A3Ce 48P AsoP AsoP

DF AsoP [+ Asor Asor

3 e A S A R A A R A = R =R e e N el 3

= oP DP sop Sor

(=g Ysor oP 1sop oP “sor

P ,—wuv oP eop P Neow

®
[eoe /—wuu ,_wu_.. 1500 5o0P Ysop
“soe sop Vsop sor Ysop sor
L-5.00- 5.00 i{4.00 5.00 5.00 5.00
1525 15.28% 15.2% 525 15.2% 1525 15.25
06.75
B
7/ \_TYPICAL ROOF DRAINAGE PLAN
Neia: Moasuremonts in melers
— T o oot e s e oL AL D WY A CRID Y APTRATD B OO Sokd e
PNOC ENERGY SUPPLY BASE | Caimirots VW et Pt D> e s vt e . 10] 12
w.uﬂwh.llﬂnﬂ.fllilii S [ s e ANNEX B .......t-..nu“h

74




>>

LY 1525 15.29 1528 I
¢ \CUTTING SECTION A
e —
| | 1 Ll X 1r L i 1 1 11 L L ) i 1 8 i § L 1 i | h | L I 1] 14 ) | | J LY 1 | hi L1
8 = e sl prr—yTrre ity r—— i ko mra— i ¥ o - eyt frr==mpar—— [y Pra—mry—yre
T MEbLtar
e 118 b
femEme ] ars oo P s sy R T s P ! T Grnges
47.50
/_\CUTTING SECTION B
_ Roof inside Gulter
RD (4 inches) LEGENDS:
i HDR Support (Spaced at 3m) 1.  RD - Roof Drain (4 Inches)
2 SDP (4 inches) 2. SDP - Storm Drain Pipe
. {4 Inches PVC Pipe)
| _ Mﬂﬁ.ﬂuﬂﬁ“ﬁ.nzo& 3. HRP - Horizontal Rain Water Pipe
t - (6 Inches PVC Pipe)
WYE Elbow {6 inches) 4. DS - Downspout
/" \DETAIL C - ROOF DRAIN DETAIL {Ebincheis PVC Pipe)
Note: Moosuroments = meters
[ T — h e P AR D Tk EniD by APPROLD [ Eoitetas samme T
@ = — . g | ANNEX B (=2
e WEMOF ikl kit B b lbe 14 JUNL r=rn

75




1.00
.00
2.00

=

\

)

15.25

TYPICAL FRONT ELEVATION

9

=

2.00

4.00

/7~ N\ TYPICAL BLOW UP DETAIL

| (

Nolo: Measuremanis o retors

g - cugo Apirmon kD ey Emaverent] myanay o F
RENABILITATION OF WAL QUL ¥ 1 5 AlD i
PN NERGY SUPPLY MASE (Gt Vesas aiut Mo £ st | e ar e o AN_ 12
= LA T T P TH LTI TR R G TR GRS it ANNEX B =
s e PEGT MARACA AN A LA 4 JUNE 2020

76




Republic of the Philippines

Governmen! Procurement Policy Board




