



November 02, 2022

NOTICE OF POSTPONEMENT

Project title : Repainting of Administrative Building and Main Guard House at PNOC-ESB

Reference No. : 2022-10-242

Notice is hereby issued postponing the scheduled Opening of Bids for the abovementioned public bidding due to the absence of a BAC quorum – conflict with Technical Panel Meeting with the Governance Commission for GOCCs (GCG).

The new schedule is set on **November 08, 2022 (02:30 PM)**, but the deadline for submission is still on **November 08, 2022 (10:00 AM)**, as originally indicated in the Invitation to Bid.

For guidance and information of all concerned.

Approved by:

A handwritten signature in blue ink, appearing to read "Evangelina B. Albaytar".

Evangelina B. Albaytar

Chairperson

Bids and Awards Committee

Handwritten initials in blue ink, possibly "EB".

Handwritten initials in blue ink, possibly "EB".

PNOC MAIN OFFICE
Building 6, Energy Center, Rizal Drive,
Bonifacio Global City, Taguig, Philippines 1634
(+632) 8789 7662
www.pnoc.com.ph
ISO 9001:2015

INDUSTRIAL PARK
Barangay Batangas Dos, Mariveles
Bataan, Philippines 2105
(+6347) 244 5884 and 86
industrialpark@pnoc.com.ph
ISO 9001:2015
ISO 45001:2018
ISO 14001:2015

ENERGY SUPPLY BASE
Barangay Mainaga, Mabini
Batangas, Philippines 4202
+63 917 515 4036
energysupplybase@pnoc.com.ph
ISO 9001:2015
ISO 45001:2018