



**PHILIPPINE NATIONAL OIL COMPANY**

PNOC Building VI, Energy Center, Rizal Drive,  
BGC, Taguig City  
TIN 000-169-191-000 VAT

DRS.PNOC.COM.PH PROCMD



**PURCHASE ORDER**

PY-716 (Rev. 09/88)

<b>SUPPLIER NAME AND ADDRESS</b> <b>SCHALEN SALES CORPORATION</b> 131 MONSERRAT STREET, MORNING BREEZE CALOOCAN CITY		<b>YOUR QUOTATION REFERENCE</b> SUBD., <b>QUOTATION SUBMITTED BY:</b> MS. MARICON R. EQUIBAL		<b>PO No 298800</b> <b>REQUISITION NO</b> <b>ESB-24-040</b> <b>DATE PO PREPARED</b> <b>July 10, 2024</b> <b>ACCOUNTING CHARGES</b> <b>DOLLAR CONVERSION/AMOUNT</b>	
<b>DELIVER PROMPTLY TO:</b> <b>PNOC-ENERGY SUPPLY BASE (ESB),</b> <b>BRGY. MAINAGA, MABINI, BATANGAS</b> <b>ATTN: ENGR. N.C. PASASADABA</b>		ABOVE PURCHASE ORDER AND REQUISITION NUMBERS MUST APPEAR ON ALL SHIPPING AND BILLING DOCUMENTS. THE COMMODITY CODES SHOWN BELOW MUST APPEAR ON ALL INVOICES AND SHIPPING LISTS, CAREFULLY READ AND FOLLOW ALL INSTRUCTIONS SHOWN AT THE BACK OF THIS PURCHASE ORDER.			
<b>PAYMENT TERMS (UPON SUBMISSION OF ORIGINAL INVOICE &amp; PO)</b> <b>NET 30 DAYS</b>			<b>DELIVERY TERM</b> <b>FOB BATANGAS:</b>		

ORIGIN

ITEM NO.	COMMODITY CODE	UM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
1		lot	<b>PREVENTIVE MAINTENANCE OF TRUCK SCALE AT ESB - QUARTERLY CHECK-UP AND CALIBRATION WITH ITDI CERTIFICATE</b>  <b>SCOPE OF WORK:</b> - Inspection/Check-Up of the following parts prior to Calibration: • Platform • Loadcells • Indicator • Printer • Junction Box • Cables and Wirings - Minor re-connection works of loose wiring; - Calibration and Testing of Truck Scale using standard test weights; - Reporting on the status/condition of truck scale components; - Cleaning and demobilization  Project location: PNOC Energy Supply Base (ESB), Brgy. Mainaga, Mabini, Batangas  Note: Contract price is pro-rated subject to actual start of contract  (Please refer to attached terms of reference)	1	76,160.00	Php <u>76,160.00</u>

~~~~~ NEXT PAGE ~~~~~

|                                   |                |                            |                                   |
|-----------------------------------|----------------|----------------------------|-----------------------------------|
| <b>SUPPLIER ACCEPTANCE</b>        |                | <b>REVIEW AND APPROVAL</b> |                                   |
| TERMS AND CONDITIONS ACCEPTED BY: | DATE ACCEPTED: | REVIEWED BY:               | <i>[Signature]</i><br>R.M. BABERA |
| ORIGINAL PO RECEIVED BY:          | DATE RECEIVED: | APPROVED BY:               | ATTY. A.E. SUYOM                  |



**PURCHASE ORDER**

SCHALEN SALES CORPORATION

SHEET NO<sup>2</sup> OF<sup>5</sup>

PY - 717 (REV 01/92)

PO NO 298800

| ITEM NO                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | COMMODITY CODE | UM | DESCRIPTION   | QUANTITY                                                                                                           | UNIT PRICE | AMOUNT |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|----|---------------|--------------------------------------------------------------------------------------------------------------------|------------|--------|
| <p style="text-align: center;"><b>PHILIPPINE NATIONAL OIL COMPANY</b><br/> <b>PNOC-Energy Supply Base, Mainaga, Mabini, Batangas</b></p> <p><b>Project:</b> Preventive Maintenance of Truck Scale located at PNOC-ESB<br/>           (Quarterly Maintenance/Check-Up and Calibration with ITDI Certificate)</p> <p><b>Justification:</b> Check-Up and calibration is required to cater better services on our client and reduce breakdown and emergency maintenance work. To provide continuous truck scale operation and revenue generation for year 2024</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                |    |               |                                                                                                                    |            |        |
| <p><b>SCOPE OF WORK:</b></p> <ol style="list-style-type: none"> <li>1. Inspection and check-up of the following parts prior to calibration:               <ol style="list-style-type: none"> <li>a. Platform (flooring, ramp, edges, ground clamp, wire connections, bumper bolts, stopper and check for bonding)</li> <li>b. Loadcells (resistance, voltage, minor alignment, base plates, pin blocks, covers, bolts, washers, shims, wires and cables, inspection for damage)</li> <li>c. Indicator (display, board, keypad and print format)</li> <li>d. Printer (printer and print configuration parameters)</li> <li>e. Junction Box</li> <li>f. Cables and Inter-wiring connections for damages, cuts, crimps and abrasions.</li> </ol> </li> <li>2. Platform:               <ol style="list-style-type: none"> <li>a. Adjustment works on platform binding, if any</li> <li>b. Minor re-connection works on loose wire connections</li> <li>c. Sectioning of platform</li> </ol> </li> <li>3. Loadcells:               <ol style="list-style-type: none"> <li>a. Loadcell Testing (resistance and voltage)</li> <li>b. Adjustment works to make loadcell securely attached to the platform (if misalignment is only due to loose connections of bolts)</li> <li>c. Minor re-connections works of cables &amp; inter-wiring connections</li> <li>d. Alignment of base plates (if misalignment is only due to loose connections of bolts)</li> <li>e. Loadcell balancing</li> </ol> </li> <li>4. Indicator: Minor adjustment on programmed parameters:</li> </ol> <p style="text-align: center;">~~~~~ NEXT PAGE ~~~~~</p> |                |    |               |                                                                                                                    |            |        |
| SUPPLIER ACCEPTANCE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                |    |               | REVIEW AND APPROVAL                                                                                                |            |        |
| TERMS AND CONDITION ACCEPTED BY                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                |    | DATE ACCEPTED | REVIEWED BY  R.M. BABERA      |            |        |
| ORIGINAL PO RECEIVED BY                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                |    | DATE RECEIVED | APPROVED BY  ATTY. A.E. SUYOM |            |        |



**PURCHASE ORDER**

SCHALEN SALES CORPORATION

SHEET NO<sup>3</sup> OF<sup>6</sup>

PY - 717 (REV 01/82)

PO NO 298800

| ITEM NO                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | COMMODITY CODE                                                                                     | UM            | DESCRIPTION                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | QUANTITY                                                                                                  | UNIT PRICE | AMOUNT      |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------|---------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------|------------|-------------|----------------------------------------------------------------------------------------------------|-------------|--------------------------|-------------|----------------------------------------------------------------------------------------------------|-------------|--------------------------|--|--|--|
| 5.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                    |               | Minor re-connection works of loose wire connections                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 6.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                    |               | Calibrate and test the scale using standard test weights                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 7.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                    |               | Reporting on the condition of the Truck scale components                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 8.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                    |               | Cleaning and demobilization                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 9.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                    |               | Check-up and Calibration Schedule:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                                                                                    |               | <table border="1"> <thead> <tr> <th>Visits</th> <th>Activity</th> </tr> </thead> <tbody> <tr> <td>1st Quarter</td> <td>Check up and calibration with ITDI (Industrial Technology and Development Institute) Certification</td> </tr> <tr> <td>2nd Quarter</td> <td>Check up and calibration</td> </tr> <tr> <td>3rd Quarter</td> <td>Check up and calibration with ITDI (Industrial Technology and Development Institute) Certification</td> </tr> <tr> <td>4th Quarter</td> <td>Check up and calibration</td> </tr> </tbody> </table> | Visits                                                                                                    | Activity   | 1st Quarter | Check up and calibration with ITDI (Industrial Technology and Development Institute) Certification | 2nd Quarter | Check up and calibration | 3rd Quarter | Check up and calibration with ITDI (Industrial Technology and Development Institute) Certification | 4th Quarter | Check up and calibration |  |  |  |
| Visits                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Activity                                                                                           |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 1st Quarter                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Check up and calibration with ITDI (Industrial Technology and Development Institute) Certification |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 2nd Quarter                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Check up and calibration                                                                           |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 3rd Quarter                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Check up and calibration with ITDI (Industrial Technology and Development Institute) Certification |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| 4th Quarter                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Check up and calibration                                                                           |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| <b>LABOR REQUIREMENTS:</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| <ol style="list-style-type: none"> <li>Contractor must be knowledgeable in performing check up and calibration of Truck scale including Platform, Loadcell, Indicator, printer and other components.</li> <li>Contractor must have a qualified team leader for all technical aspects needed for check up and calibration of Truck scale including Platform, Loadcell, Indicator, printer and other components to be performed at project site.</li> </ol>                                                                                                                                            |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| <b>MATERIAL REQUIREMENTS:</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| No Materials needed.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| <b>PROJECT EXECUTION REQUIREMENTS:</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| <ol style="list-style-type: none"> <li>The Contractor shall validate and check any conditions on site which may have an effect on the work and shall immediately notify PNOC commencing the works.</li> <li>Inspection, check up and calibration of platform, loadcells, monitor or indicator and printer.</li> <li>Checking of electrical components such as junction boxes, cables and inter-wiring connections.</li> <li>Resistance and Voltage testing of six (6) units loadcells.</li> <li>All works, which are not in accordance with this specification, shall be corrected at the</li> </ol> |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| ~~~~~ NEXT PAGE ~~~~~                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                           |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| <b>SUPPLIER ACCEPTANCE</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | <b>REVIEW AND APPROVAL</b>                                                                                |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| TERMS AND CONDITION ACCEPTED BY                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                                                                                    | DATE ACCEPTED |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | REVIEWED BY                                                                                               |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | <br>R.M. BABERA      |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
| ORIGINAL PO RECEIVED BY                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                                                    | DATE RECEIVED |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | APPROVED BY                                                                                               |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                                                                                    |               |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | <br>ATTY. A.V. SUYOM |            |             |                                                                                                    |             |                          |             |                                                                                                    |             |                          |  |  |  |

**PURCHASE ORDER**

SCHALEN SALES CORPORATION

SHEET NO<sup>4</sup> OF<sup>6</sup>

PY - 717 (REV 01/92)

PO NO 298800

| ITEM NO                                                                       | COMMODITY CODE | UM | DESCRIPTION                                                                                                                                                                             | QUANTITY | UNIT PRICE | AMOUNT |
|-------------------------------------------------------------------------------|----------------|----|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|------------|--------|
|                                                                               |                |    | Contractor's expense.                                                                                                                                                                   |          |            |        |
| 6.                                                                            |                |    | All matters/changes relative to these project specifications shall be brought to the attention of PNOC representative or the Project Engineer/Inspector assigned to the project.        |          |            |        |
| 7.                                                                            |                |    | Cleaning all debris and dispose in the area assigned by PNOC.                                                                                                                           |          |            |        |
| 8.                                                                            |                |    | Contractor shall submit ITDI (Industrial Technology Development Institute) certificate, inspection report and other technical recommendations.                                          |          |            |        |
| <b>EXCLUSION:</b>                                                             |                |    |                                                                                                                                                                                         |          |            |        |
| The following are EXCLUDED from scope of services. In particular, as follows: |                |    |                                                                                                                                                                                         |          |            |        |
| 1.                                                                            |                |    | All painting/repainting works (even if due to removal of dirt, dust, rust, etc.)                                                                                                        |          |            |        |
| 2.                                                                            |                |    | Supply and installation of shimming, materials in case of major levelling works.                                                                                                        |          |            |        |
| 3.                                                                            |                |    | Replacement of worn-out parts (such as bolts, washers, stoppers, base plates, pin blocks, pin block supports, load cell covers, cables, wires, etc.)                                    |          |            |        |
| 4.                                                                            |                |    | Re-programming or Downloading of Program to the Indicator in case of corrupted program.                                                                                                 |          |            |        |
| 5.                                                                            |                |    | Inspection/Opening of board of old/existing indicator board.                                                                                                                            |          |            |        |
| 6.                                                                            |                |    | Interfacing                                                                                                                                                                             |          |            |        |
| 7.                                                                            |                |    | Major alignment works of platform and load cells.                                                                                                                                       |          |            |        |
| 8.                                                                            |                |    | Cleaning of parts including concrete pavement and steel structure, platform, under structure.                                                                                           |          |            |        |
| 9.                                                                            |                |    | Lubrication of load cell bolts and anchor bolts.                                                                                                                                        |          |            |        |
| <b>ADDITIONAL REQUIREMENTS:</b>                                               |                |    |                                                                                                                                                                                         |          |            |        |
| <b>A. General Conditions</b>                                                  |                |    |                                                                                                                                                                                         |          |            |        |
| 1.                                                                            |                |    | A joint inspection must be conducted by the Contractor and PNOC representatives on the specific works to be done for the project.                                                       |          |            |        |
| 2.                                                                            |                |    | The Contractor is required to inspect and examine the equipment of the proposed project to arrive at an estimate of the labor, materials, and services necessary to carry out the work. |          |            |        |
| 3.                                                                            |                |    | The Contractor must conduct proper planning and safety orientation meeting to all personnel involved in the work prior to commencement.                                                 |          |            |        |
| 4.                                                                            |                |    | The Contractor is required to coordinate all activities and work relative to the project with the PNOC representative for proper monitoring and coordination.                           |          |            |        |
| ~~~~~ NEXT PAGE ~~~~~                                                         |                |    |                                                                                                                                                                                         |          |            |        |

|                                 |               |                     |                  |
|---------------------------------|---------------|---------------------|------------------|
| SUPPLIER ACCEPTANCE             |               | REVIEW AND APPROVAL |                  |
| TERMS AND CONDITION ACCEPTED BY | DATE ACCEPTED | REVIEWED BY         | R.M. BABERA      |
| ORIGINAL PO RECEIVED BY         | DATE RECEIVED | APPROVED BY         | ATTY. A.E. SUYOM |

**PURCHASE ORDER**

SCHALEN SALES CORPORATION



SHEET NO<sup>5</sup> OF<sup>6</sup>

PY - 717 (REV 01/92)

PO NO 298800

| ITEM NO                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | COMMODITY CODE                     | UM              | DESCRIPTION                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | QUANTITY | UNIT PRICE | AMOUNT |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------|-----------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|------------|--------|-----------|----------|-----------------|---------|-------------------------|---------|----------|------------------------|----------------------------------|------------|----------|--------------------------------|------------------------------------|----------|
| 5.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                    |                 | The Contractor shall commence work on the agreed Start Date and shall carry out the work in accordance with the program of work submitted by the CONTRACTOR, as updated, with the approval of the PNOC representative and complete the project by the completion date as indicated in the TOR.                                                                                                                                                                                                                                                 |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 6.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                    |                 | The Contractor shall be liable for all accident claims and other related claims arising from injuries and damages, which may occur in relation to the execution of the project.                                                                                                                                                                                                                                                                                                                                                                |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 7.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                    |                 | The Contractor shall hold PNOC and its personnel free from any and all liabilities for damages arising from injuries or liabilities to persons or damages to property occasioned by any act or omissions of the contractor including any and all expenses which may be incurred by PNOC and its personnel in the defense of any claim, action or suit.                                                                                                                                                                                         |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 8.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                    |                 | The cost of any and all rework and/or restoration of damaged properties due to Contractor's poor workmanship or negligence shall be borne by the contractor.                                                                                                                                                                                                                                                                                                                                                                                   |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 9.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                    |                 | The minimum major equipment requirements are the following:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| <table border="1"> <thead> <tr> <th>Equipment</th> <th>Capacity</th> <th>Number of Units</th> <th>Remarks</th> </tr> </thead> <tbody> <tr> <td>Forklift (Test weights)</td> <td>5Tonner</td> <td>min. (1)</td> <td rowspan="3">To be provided by PNOC</td> </tr> <tr> <td>Unloaded Truck (Build up weight)</td> <td>10 Wheeler</td> <td>min. (1)</td> </tr> <tr> <td>Loaded Truck (Build up weight)</td> <td>10 Wheeler with 30Ton load minimum</td> <td>min. (1)</td> </tr> </tbody> </table> |                                    |                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |          |            |        | Equipment | Capacity | Number of Units | Remarks | Forklift (Test weights) | 5Tonner | min. (1) | To be provided by PNOC | Unloaded Truck (Build up weight) | 10 Wheeler | min. (1) | Loaded Truck (Build up weight) | 10 Wheeler with 30Ton load minimum | min. (1) |
| Equipment                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Capacity                           | Number of Units | Remarks                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| Forklift (Test weights)                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 5Tonner                            | min. (1)        | To be provided by PNOC                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| Unloaded Truck (Build up weight)                                                                                                                                                                                                                                                                                                                                                                                                                                                               | 10 Wheeler                         | min. (1)        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| Loaded Truck (Build up weight)                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 10 Wheeler with 30Ton load minimum | min. (1)        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 10.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                    |                 | The Contractor must comply with all standard health and safety requirements to include, among others, the use of personal protective equipment by all workers, installation of safety signage, proper ID and observe company rules and regulations on safety and security.                                                                                                                                                                                                                                                                     |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 11.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                    |                 | The work shall be executed in the best and thorough manner throughout the project timeline to the satisfaction of PNOC, as represented by its engineers and supervisors who will jointly interpret the meaning of the scope of work and its conditions and shall have the power to reject any work, method of accomplishing every part of work and material used which in their judgment are not fully in accordance with the specifications and/or description as provided in the scope of work and are deemed to be disadvantageous to PNOC. |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |
| 12.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                    |                 | The Contractor shall be liable for all direct and consequential damages arising out of any failure to perform the work in accordance with the schedule and with terms and conditions of the contract                                                                                                                                                                                                                                                                                                                                           |          |            |        |           |          |                 |         |                         |         |          |                        |                                  |            |          |                                |                                    |          |

~~~~~ NEXT PAGE ~~~~~

| SUPPLIER ACCEPTANCE             |               | REVIEW AND APPROVAL |   |
|---------------------------------|---------------|---------------------|---|
| TERMS AND CONDITION ACCEPTED BY | DATE ACCEPTED | REVIEWED BY         | <br>R.M. BABERA      |
| ORIGINAL PO RECEIVED BY         | DATE RECEIVED | APPROVED BY         | <br>ATTY. A.E. SUYOM |

**PURCHASE ORDER**

**SCHALEN SALES CORPORATION**

SHEET NO<sup>6</sup> OF<sup>6</sup>

PY - 717 (REV 01/92)

PO NO 298800

| ITEM NO                         | COMMODITY CODE | UM | DESCRIPTION  | QUANTITY                            | UNIT PRICE | AMOUNT |
|---------------------------------|----------------|----|--|-------------------------------------|------------|--------|
|                                 |                |    | documents.   |                                     |            |        |
| 13.                             |                |    | The Contractor shall submit to PNOC-ESB representative the service report on the performed services.   |                                     |            |        |
| 14.                             |                |    | The Base operations shall be given priority on the phasing of works. The Contractor should therefore coordinate with the PNOC-ESB representative and/or Duty Supervisor regarding the scheduling and phasing of works so as not to interrupt with the Base operations during project implementation.   |                                     |            |        |
|                                 |                |    | <b>B. Site Possession</b>  |                                     |            |        |
| 1.                              |                |    | The Contractor confirms that he has inspected the equipment and that he is fully aware of the conditions which might affect the nature, extent and cost of the work required; that PNOC shall in no way be responsible for any costs or expenses which may be incurred on account of failure of the Contractor to make an accurate examination of present and/or assessment of future factors that may affect the cost of execution. |                                     |            |        |
| 2.                              |                |    | The PNOC ESB shall designate a specific area to be used by the Contractor as temporary facilities/ storage area/administration area in connection with the project.  |                                     |            |        |
|                                 |                |    | <b>COMPLETION OF WORK:</b>   |                                     |            |        |
|                                 |                |    | • Work should be completed within Five (5) calendar days per quarter reckoned from the date of receipt of the letter and or advice to conduct the calibration.   |                                     |            |        |
|                                 |                |    | ^^^^^^^^^^ NOTHING FOLLOWS ^^^^^^^^^^<br>NOTE: 12% VAT INCLUDED  |                                     |            |        |
| <b>SUPPLIER ACCEPTANCE</b>      |                |    |  | <b>REVIEW AND APPROVAL</b>          |            |        |
| TERMS AND CONDITION ACCEPTED BY |                |    | DATE ACCEPTED  | REVIEWED BY <i>R.M. BABERA</i>      |            |        |
| ORIGINAL PO RECEIVED BY         |                |    | DATE RECEIVED  | APPROVED BY <i>ATTY. A.E. SUJOM</i> |            |        |