

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 01

Repair / Replacement of Roof of PNOC Bldgs. 4A and 4B

Invitation to Bid No. 2024-08-105

The PNOC Bids and Awards Committee hereby adopts the following amendments in the Philippine Bidding Documents:

1. Amendments:

a) Section III (Bid Data Sheet):

ITB Clause	From	To
10.3	The required PCAB license for this contract is as follows: Classification for General Building, <i>Category C</i> with size range Small B.	The required PCAB license for this contract is as follows: Classification for General Building, Category D with size range Small B.

b) Section VI (Specifications):

Item No.	From	To
II.1	The Contractor must possess a valid license issued by the Philippine Contractors' Accreditation Board (PCAB). Requirement for this project is at least a PCAB license with classification for General Building, <i>Category C</i> with size range Small B.	The Contractor must possess a valid license issued by the Philippine Contractors' Accreditation Board (PCAB). Requirement for this project is at least a PCAB license with classification for General Building, Category D with size range Small B.

MAIN OFFICE

PNOC Building 6, Energy Center
Rizal Drive, Bonifacio Global City
Taguig, Philippines 1634
(+632) 8789 7662
www.pnoc.com.ph

INDUSTRIAL PARK

Barangay Batangas Dos, Mariveles
Bataan, Philippines 2105
(+6347) 244 5884 and 86
industrialpark@pnoc.com.ph

ENERGY SUPPLY BASE

Barangay Mainaga, Mabini
Batangas, Philippines 4202
+63 917 515 4036
energysupplybase@pnoc.com.ph

2. Corrected Bill of Quantities attached (Annex A).

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Document.

For guidance and information of all concerned.

Issued this 20th day of August 2024.

Antonio Buring

f: **ATTY. JOSEPHINE CASSANDRA J. CUI**
Chairperson

J

Annex "A"

BILL OF QUANTITIES

Designation		No. of Persons	No. of Days	Daily Rate	Amount	
A.	Labor:					
	a. Project Engineer (Civil or Structural)	1	30			
	b. Safety Officer	1	30			
	c. Construction Foreman	1	30			
	d. Skilled Laborer	3	30			
	e. Helper	4	30			
Sub-total for A						
Designation		No. of Equipment	No. of Days	Daily Rate	Amount	
B.	Equipment					
	a. Impact Drill	2	7			
	b. Scaffolding	2	7			
	c. Safety Requirements and PPE	1	1			
	d. Mobilization and Demobilization	1	2			
	e. Hand tools (10% of Labor Cost)					
f. Dismantling Tools (10% of Labor Cost)						
Sub-total for B						
Designation		Quantity	Unit	Cost	Amount	
C.	Materials					
	DISMANTLING WORKS					
	Removal/Discarding of Damage Existing Roof Insulation	320	l.m.			
	Removal/Discarding of Damage Corrugated Roofing Panel	290	l.m.			
	Removal/Discarding of Damage Gutter	90	l.m.			
	REPAIR AND REPLACEMENT WORKS					
	Sanding and reapplication of primer paint	1	lot			
	Installation/laying of 10mm double sided P.E. foam insulation	320	l.m.			
	Hoisting of Roof Materials	1	lot			
	Installation of roof gutters, flushing and bended accs.	90	l.m.			
	Installation of corrugated roofing sheets gauge 24	290	l.m.			
	Sealant	30	tube			
	Paints	2	gals			
	SCAFFOLDING					
	Ladders and catwalk	1	lot			
	CONSUMABLES	1	lot			
	Sub-total for C					
	TOTAL (inclusive of 12% VAT and other applicable taxes)					

 (Signature over Printed name)
 Authorized Representative