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PHILIPPINE NATION/

PNOC

The Energy Company
December 27, 2022
NOTICE OF AWARD
Subject:  RFQ No. ¢ 2022-11-284
Project Title : Rebidding for the Upgrade of Motor Control Circuit on Booster

Pump T-400

Attention: MS. TRINA ALEC R. DELOS REYES
GOLDEN ARROW TRADING
Authorized Representative

Dear Ms. Delos Reyes:

This is to advise the GOLDEN ARROW TRADING on the acceptance of its bid to undertake the
aforementioned project in the amount of One Million Thirty Thousand Fifty Four Pesos
(Php1,030,054.00), in accordance with our Invitation to bid dated November 24, 2022.

Contract Duration:  Fifty (50) Calendar Days from the receipt of Notice to Proceed.

Please be advised that the performance security shall be submitted to the Company within ten
(10) days from receipt of Notice of Award.

STING OSADAS
President and CEO /ﬂ‘

CONFORME:

(Signature over Printed Name)
Plhilippine National Oil Company
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MAIN OFFICE INDUSTRIAL PARK ENERGY SUPPLY BASE
PNOC Building 6, Energy Center, Barangay Batangas Dos, Mariveles Barangay Mainaga, Mabini
Rizal Drive, Bonifacio Global City Bataan, Philippines 2105 Batangas, Philippines 4202
Taguig, Philippines 1634 (+6347) 244 5884 and 86 +63 917 515 4036

(+632) 8789 7662 industrialpark@pnoc.com.ph energysupplybase@pnoc.com.ph
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The Energy Company

December 29, 2022

MS. TRINA ALEC R. DELOS REYES
Authorized Representative

GOLDEN ARROW TRADING

17 San Lorenzo Street, San Vicente Village,
Malabon City, Metro Manila

NOTICE TO PROCEED

This is to advise you that your offer for Rebidding for the Upgrade of Motor
Control Circuit on Booster Pump T-400 with Invitation to Bid No. 2022-11-284,
amounting to One Million Thirty Thousand Fifty Four Pesos (PhP1,030,054.00) has
been accepted by the Company.

You are hereby directed to proceed with the same for fifty (50) calendar days
from receipt of this notice.

Very truly yo

President axd CEO

Conforme:

Authorized Representative

Date

Philippine National (il Company
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Rizal Drive, Bonifacio Global City Bataan, Philippines 2105 Batangas, Philippines 4202
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CONTRACT FOR THE UPGRADE OF MOTOR CONTROL CIRCUIT ON
BOOSTER PUMP T-400

KNOW ALL MEN BY THESE PRESENTS:

This Contract made the day of 2023 between:

PHILIPPINE NATIONAL OIL COMPANY (PNOC), a government-owned and
controlled corporation duly organized and existing under and by virtue of
Presidential Decree No. 334, as amended, with principal business address at
PNOC Building 6, Energy Center, Rizal Drive, Bonifacio Global City, Taguig
City, Metro Manila, represented herein by its President and CEO, JESUS
CRISTINO P. POSADAS, and hereinafter referred to as the "COMPANY?”;

-and-

GOLDEN ARROW TRADING, a sole proprietorship duly organized and
existing under and by virtue of the laws of the Republic of the Philippines, with
office at 17 San Lorenzo Street, San Vicente Village, Malabon City, Metro
Manila, represented herein by its Authorized Representative, TRINA ALECR.
DELOS REYES, duly authorized for this purpose and hereinafter referred to
as "CONTRACTOR";

WITNESSETH:

WHEREAS, the COMPANY is in need of a general contractor to undertake the Upgrade
of Motor Control Circuit on Booster Pump T-400;

WHEREAS, the COMPANY invited bids for the Upgrade of Motor Control Circuit on
Booster Pump T-400 and has accepted a bid by the CONTRACTOR for the supply of those
services in the sum of ONE MILLION THIRTY THOUSAND FIFTY FOUR PESOS
(P1,030,054.00), inclusive of Value Added Tax (VAT) and all applicable taxes, (hereinafter
referred to as “"Contract Price”), to be complied within a period of fifty (50) calendar days
reckoned from the date of receipt of the Notice to Proceed;

NOW, THEREFORE, for and in consideration of the foregoing premises, and of the
terms and conditions hereinafter set forth, the parties hereto agrees as follows:

1. In this Contract words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.
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% The following documents as required by the 2016 revised Implementing Rules and

Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

Philippine Bidding Documents (PBDs);
i. Schedule of Requirements;
ii. Technical Specifications;
ii. General and Special Conditions of Contract; and
iv. Supplemental or Bid Bulletins, if any.

ii. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder's response to request for clarifications on the bid), including
corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

ii. Notice of Award of Contract; and the Bidder’s conforme thereto; and

iv. Other contract documents that may be required by existing laws and/or the
COMPANY concerned in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such asthe
Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3 In consideration of the payments to be made by the COMPANY to the CONTRACTOR
as mentioned herein, the CONTRACTOR hereby covenants with the COMPANY to
provide the services in accordance with the terms and conditions set forth in this
contract and to remedy any and all defects.

4. The COMPANY hereby covenants to pay the CONTRACTOR the Contract Price or
such other sum as may become payable under the provisions of the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
written.

PHILIPPINE NATIONAL OIL COMPANY GOLDEN ARROW TRADING
v (CONTRACTOR)
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SIGNED IN THE PRESENCE OF:

C
e S e

ACKNOWLEDGMENT

REPU%!C OF THE PHILIPPINES}
AV i Ss.

4h
fEFORE ME, a Notary Public for and in the above jurisdiction, this 29 day of
<JANUAF , 2022 personally appeared:

2023
Name Competent Evidence of Identity = Date/Place Issued
PNOC
by:
JESUS CRISTINO P. POSADAS Passport No. S0008906A November 20, 2017
DFA, Manila
GOLDEN ARROW TRADING
by:
TRINA ALEC R. DELOS REYES DL No2-16-026432 May 17, 2024

known to me and to me known to be the same persons who executed the foregoing
instrument and they acknowledged to me that the same is their own free and voluntary act
and deed as well as the free and voluntary act and deed of the corporations represented
herein and that they are authorized to sign the same.

This instrument consisting of three (3) pages, including the page whereon the
acknowledgment clause is written, signed by the parties and their instrumental witnesses on
each and every page hereof, sealed with my notarial seal, refers to a Contract for the upgrade
of Motor Control Circuit on Booster Pump T-400.

WITNESS MY HAND AND SEAL on the date and at the place first above-written.
!
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Special Conditions of Contract
GCC Clause

1 For purposes of this Clause the COMPANY's Representative at the

Project Site is E.G. CELZO.
2.2 The terms of payment shall be as follows: Net Thirty (30) calendar days

upon issuance of billing statement or invoice and acceptance of work.

4 No further instruction.

5 Two (2) years on materials and workmanship reckoned from the date
of final turnover and acceptance.

6 Liquidated Damages is at least equal to one-tenth (1/10) of one
percent (0.001) of the cost of the unperformed portion for every day
of delay until actual delivery or performance.




