

## (NOTICE OF POSTPONEMENT)

Project Title : Rebidding for the Pre-feasibility Study and Conceptual Design for the Offshore Wind Integration Port (OSWIP)


RFE No. : 2025-06-132

Notice is hereby issued postponing the scheduled Opening of Bid due to the suspension of work in government offices.

The new schedule is set on **July 23, 2025 (1:00 PM PST)** but the submission of bids is still on July 22, 2025 (1:00 PM PST) as originally indicated in the Philippine Bidding Documents.

For guidance and information of all concerned.

Issued this 22<sup>nd</sup> of July 2025.



**MA. ROWENA C. RAYMUNDO**  
Chairperson  
Bids and Awards Committee