

NOTICE OF POSTPONEMENT

Project Title : Rebidding for the Supply, Delivery, Installation, Testing And Commissioning of Three (3) 5kW Hybrid Solar and Wind with Battery System

RFE No. : 2025-06-140

Notice is hereby issued postponing the scheduled Opening of Bid due to the suspension of work in government offices.

The new schedule is set on **July 29, 2025 (10:00 AM PST)** but the submission of bids is still on July 24, 2025 (1:00 PM PST) as originally indicated in the Philippine Bidding Documents.

For guidance and information of all concerned.

Issued this 23rd of July 2025.



ATTY. JOSEPHINE CASSANDRA J. CUI

Chairperson
Bids and Awards Committee