

NOTICE OF POSTPONEMENT

Project Title : Rebidding for the Groundwater Resource Study – Water Balance Analysis for PNOC Industrial Park

RFE No. : 2025-06-142

Notice is hereby issued postponing the scheduled **Opening of Bids** for the abovementioned bidding due to absence of Bids and Awards Committee (BAC) quorum.

The new schedule is set on **August 19, 2025 (2:00 PM)** but the submission of bids is still on August 19, 2025 (10:00 AM) as originally indicated in the Philippine Bidding Documents.

For guidance and information of all concerned.

Issued this 18th day of August 2025.

Approved by:


ATTY. JOSEPHINE CASSANDRA J. CUI

Chairperson
Bids and Awards Committee

