

NOTICE OF POSTPONEMENT NO. 2

Project Title : Rebidding for the Groundwater Resource Study – Water Balance Analysis for PNOC Industrial Park

RFE No. : 2025-06-142

Notice is hereby issued postponing the scheduled **Bid Opening of the Financial Component Envelope** for the abovementioned project to provide sufficient time for the thorough evaluation of the Technical Bid and the conduct of due diligence.


In view of this postponement, all concerned parties are hereby advised of the following revised schedule:

Activity	From	To
Bid Opening for Financial Component Envelope	August 26, 2025 (10:00 AM PST)	September 2, 2025 (11:00 AM PST)

For guidance and information of all concerned.

Issued this 20th day of August 2025.

Approved by:


ATTY. JOSEPHINE CASSANDRA J. CUI
Chairperson
Bids and Awards Committee